
PORTLAND GENERAL ELECTRIC 

RFP PGE01-GID05-SH-019 

RFP QUESTIONS & ANSWERS SUMMARY (PART 1) 
 

RFP # PGE01-GID05-SH-019 – Substation Transformers for the Warm Springs Power Pathway 

 

RFP QUESTIONS RFP RESPONSES  

# Supplier Questions 
Question 

Date 
PGE Responses  

Answer 
Date 

Solicitation 
Amendment 

Required 

(Y/N) 

1 

Price Adjustment 

 
The RFP requires the Contract Price to remain 
firm and fixed, except for the one-time 2030 
price increase expressly accepted by PGE. 

Would PGE consider alternative price-
adjustment provisions, including an index-
based price-adjustment formula; 
transportation, offloading, and oil at cost plus a 

percentage markup; and applicable U.S. 
import tariffs at cost, with such adjustments 
reconciled on the final milestone invoice and 
without a maximum cap or percentage 

limitation? 
 

  

 

10/20/2026 

The RFP requires Contract Prices to remain firm and fixed. 
Because this procurement is federally funded, cost-plus-a-
percentage-of-cost contracting is prohibited under 2 CFR § 

200.324(c). Accordingly, pricing based on actual costs plus a 
percentage markup will not be accepted. 

Offerors may use their own price-adjustment formula, index, 
or methodology to calculate the proposed percentage Price 

Increase. However, any Price Increase must not exceed the 
maximum one-time Price Increase Rate proposed by the 
Offeror in the Detailed Pricing worksheet of Annex B, Basis of 
Payment. As stated in Annex B, this is the only permitted 
escalation input. 

PGE will not accept alternative price-adjustment provisions 
that would permit uncapped escalation or additional 
escalation mechanisms beyond those established in Annex B. 

U.S. import tariffs will be addressed separately in accordance 

with the applicable tariff provisions of Annex B. 

 

10/28/2026 N 
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2 

Bid Due Date 

 
Given current manufacturing demand, backlog, 
and the time required to complete the RFP 
documentation and internal approvals, would 

PGE consider extending the proposal due 
date? Some manufacturers may require 
approximately 12–14 weeks, with an additional 
2–3 weeks for more complex proposal 

requirements and approvals. 

 

10/20/2026 

PGE appreciates the concerns regarding current 
manufacturing demand, backlog, and the time required for 
proposal preparation and approvals. At this time, PGE is not 

extending the proposal due date. PGE may reassess the 
proposal due date closer to the closing date and consider an 
extension if necessary. 

 

10/28/2026 N 

3 

Warranty 

 

The RFP requires a warranty of five years from 
Final Acceptance. Would PGE accept a 
warranty of 60 months from Final Acceptance 
or a specified number of months from delivery, 
whichever occurs first? 

 
 

 

10/20/2026 

Yes. PGE will accept a warranty of 60 months from Final 

Acceptance or 72 months from delivery, whichever occurs 
first. 

 

See Amendment No. 1 for the corresponding revisions to 
Annex A, Statement of Work, and Annex H, Master Purchase 

Agreement Template. 

 

10/28/2026 Y 
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We have a question regarding the Buy 

America, Build America (BABA) requirements 
for this RFP. 

 

We would not be able to meet the requirement 

that more than 55% of the total component 
costs be attributable to components mined, 
produced, or manufactured in the United 
States. However, we would be able to meet the 

applicable Foreign Entity of Concern (FEOC) 
requirements. 

 

Could you please clarify whether failure to 

meet the 55% domestic component-cost 
threshold under BABA would make us 
ineligible to participate in this RFP, or whether 
any exceptions, waivers, or alternative 
compliance pathways may be available? 

10/21/2026  

PGE is currently evaluating the applicability of BABA to this 
procurement. If BABA applies, Offerors will be required to 

comply with the applicable BABA requirements, including the 
requirement that the cost of components manufactured in the 
United States be greater than 55% of the total cost of all 
components, unless an applicable exception or waiver 

applies. Accordingly, PGE cannot presently determine 
whether an Offeror that does not meet the 55% threshold 
would be eligible for award. 

 

PGE will issue an amendment if its determination results in 
any modification or clarification to the BABA requirements 
currently stated in the RFP. Until then, Offerors should 
prepare their proposals in accordance with the RFP as issued. 

 

10/28/2026 N 

5 

Due to current demand and capacity 
constraints at BABA-compliant manufacturing 

facilities, the earliest available delivery may be 
early 2031. Would PGE consider a later 
delivery schedule? 

 

10/21/2026 

Yes. PGE will consider alternative delivery schedules.  

PGE’s preferred delivery window for the four (4) Base 
Transformers is July 1 through September 30, 2030; however, 
Offerors may propose alternative delivery dates based on 

their earliest achievable schedule. Offerors should provide 
their best proposed delivery schedule for the Base 
Transformers and up to four (4) Optional Transformers. PGE 
will evaluate the proposed schedule in accordance with PR3 

of Annex D. 

 

See Amendment No. 1 for the corresponding revisions to 
Annex A, Statement of Work, and Annex D, Point-Rated 

Evaluation Criteria. 

10/28/2026 Y 

 


