

PGE FEE SCHEDULE – 2026

For Wireless Attachments to Distribution Poles

1 Application Fees

| | |
|--|-------------|
| Macro Site PGE Pole: | \$3,200 |
| Cost to apply for ONE macro installation: | |
| Small Cell PGE Pole: | \$2,400 |
| Cost to apply for ONE small cell node: | |
| Small Cell Metal/Composite Streetlight Pole: | \$4,067 |
| Cost to apply for ONE small cell node: | |
| Foreign-Owned Pole: | \$1,800 |
| For pole replacement or any necessary make-ready per pole: (Excludes actual make-ready construction costs) | |
| Structural Analysis: | \$1,000 |
| Cost of structural analysis on wooden poles: (Excludes structural analysis on lattice towers, steel poles, or any other structural analysis requiring 3rd party support; final cost will be determined on an individual project basis) | |
| Decommission Site: | \$3,200 |
| Cost to apply to decommission ONE macro/small cell site: | |

| | |
|---|----------|
| 2 Wireless Collocation Project Manager | \$297 |
| | Per Hour |

| | |
|---|----------|
| 3 Field Inspection Activity [1] | \$166 |
| (Pre-construction activities, Post-construction inspection, and Special Inspection) | Per Hour |

| | |
|--|----------|
| 4 Special Administrative Activity [1] [3] | \$100 |
| (Administrative activities that are not related to regular services) | Per Hour |

| | |
|---|-------------|
| 5 Make Ready Charges [2] | Actual Cost |
| (Design, Engineering, Pre-construction activities, Construction activities) | |

See Tariff Rate Schedule
800 on Portland General
website

| | |
|---|--|
| 6 Maps as Specifically Requested by Lessee | |
|---|--|

| | |
|---|------|
| 7 Hard Copies of Invoices as Requested by Lessee | \$25 |
|---|------|

| | |
|--|-------------|
| 8 Hardcopy of Government Reports Provided to Lessee | Actual Cost |
|--|-------------|

| | |
|--|-------------|
| 9 Lower & Haul, Topping, Setting Poles Work and Cost of Poles | Actual Cost |
|--|-------------|

| | |
|----------------------------|----------|
| 10 Crew Wasted Trip | \$1,000 |
| | Per hour |

| | |
|--|---------------|
| 11 Amendment Not Related to an Equipment Modification Request | \$500 |
| | Per Amendment |

1. Work may be performed by a contracted engineering and/or construction firm and billed at actual costs including administrative costs.

2. PGE provides cost summary of PGE labor, material, equipment, etc. Lessee may elect whether or not to move forward with make-ready.

3. Re-review of a rejected application would be an example of an activity that is not related to regular services.