

OFFER FOR COLLOCATION 2004

PARAMETER SCHEDULE MDF ACCESS

Changes from previous version¹

Added

Paragraph	Remarks	Issue ²

Changed

Paragraph	Remarks	Issue ²
Voettekst	Changed version from 2.0 to 2.1	
Various	Colours to various definitions, services and documents	

Removed

Paragraph	Remarks	Issue ²

¹ Grammatical changes have not been indicated.

² See "Reply issues RO2001 collocation 3rd phase.xls"

TABLE OF CONTENTS

CHANGES FROM PREVIOUS VERSION¹2

1 INTRODUCTION4

2 OPERATIONS AND MAINTENANCE MANUAL PARAMETERS5

2.1 RELATIONSHIP MANAGEMENT5

2.1.1 *Common list of roles & contacts*..... 5

2.1.2 *Meeting Frequency*..... 5

2.2 TIE CABLE ORDERING LIMITS5

2.2.1 *Combined Initial Order*..... 5

2.2.2 *Orders for Additional Tie-Cables* 5

2.3 PROVISIONING.....6

1 Introduction

- 1.1 This document presents the specific Parameter Schedule items applicable to the **KPN Telecom Collocation Service for MDF Access** provided by KPN to **Service Taker**, as used in the **Framework Agreement**, **Individual Agreements**, and supporting manuals and schedules.
- 1.2 Parameter Schedule items that apply for all of the **KPN Telecom Collocation Services** are presented in **General Parameter Schedule**.
- 1.3 This document is an 'add-on' to the **General Parameter Schedule** and all other general documents.

2 Operations and Maintenance Manual Parameters

This section of the document contains parameters to which the **General Operations and Maintenance Manual** and the **MDF Access Operations and Maintenance Manual** for the **KPN Telecom Collocation Services** refer.

2.1 Relationship Management

2.1.1 Common list of roles & contacts

Both Parties shall maintain a common list of roles, contacts, addresses, e-mail addresses, telephone and fax number. At the time of signing the Agreement the details below will be up-to date.

Role title	Company	Name	Address	E-mail address	Mobile phone	Tele-phone	Fax
Account Manager							
Service Manager							
Project Manager							
Fault Contact Point							
Billing address							

2.1.2 Meeting Frequency

To be agreed between KPN and **Service Taker**

Meeting	Frequency
Pre-Contractual	
Pre-Order	
Project Review	
Account Review	

2.2 Tie Cable ordering Limits

2.2.1 Combined Initial Order.

The number of Tie-Cables that must be ordered within the Combined Initial Order is fixed at
4 x 100-pair (B cable).

2.2.2 Orders for Additional Tie-Cables

Orders for additional Tie-Cables can only be accepted as a multiple of 1 x 100-pair Tie-Cables (with a maximum of 8 x 100-pair Tie-Cable), subject to the following constraint:

The Service Taker is permitted to order additional Tie-Cables at the point in time at which the net amount of available connections on the Service

Taker's total number of Tie-Cables provisioned within a single Collocation Facility becomes 50% or less of the free available lines.

2.3 Provisioning

Activity	Target lead times
Tie cables at physical collocation	8 weeks
Tie cables at adjacent collocation	12 weeks

– End of Parameter Schedule –