

OFFER FOR COLLOCATION 2004

PARAMETER SCHEDULE UNDERSEA CABLE LANDING STATIONS

Changes from previous version

Added

Paragraph	Remarks	Issue ²

Changed

Paragraph	Remarks	Issue ²
Voettekst	Changed version from 2.0 to 2.1	
Various	Colours to various definitions, services and documents	

Removed

Paragraph	Remarks	Issue ²

¹ Grammatical changes have not been indicated.

² See "Reply issues RO2001 collocation 3rd phase.xls"

TABLE OF CONTENTS

CHANGES FROM PREVIOUS VERSION	2
1 INTRODUCTION	4
2 OPERATIONS AND MAINTENANCE MANUAL PARAMETERS.....	5
2.1 RELATIONSHIP MANAGEMENT.....	5
2.1.1 <i>Common list of roles & contacts</i>	5
2.1.2 <i>Meeting Frequency</i>	5

1 Introduction

- 1.1 This document presents the specific **Parameter Schedule** items applicable to the **KPN Telecom Collocation Service for Undersea Cable Landing Stations** provided by KPN to **Service Taker**, as used in the **Framework Agreement**, **Individual Agreements**, and supporting manuals and schedules.
- 1.2 **Parameter Schedule** items that apply for all of the **KPN Telecom Collocation Services** are presented in **General Parameter Schedule**.
- 1.3 This document is an 'add-on' to the **General Parameter Schedule** and all other general documents.

2 Operations and Maintenance Manual Parameters

This section of the document contains parameters to which the **General Operations and Maintenance Manual** and the **Operations and Maintenance Manual Undersea Cable Landing Stations** for the **KPN Telecom Collocation Services** refer.

2.1 Relationship Management

2.1.1 Common list of roles & contacts

Both Parties shall maintain a common list of roles, contacts, addresses, e-mail addresses, telephone and fax number. At the time of signing the Agreement the details below will be up-to date.

Role title	Company	Name	Address	E-mail address	Mobile phone	Tele-phone	Fax
Account Manager							
Service Manager							
Project Manager							
Fault Contact Point							
Billing address							

2.1.2 Meeting Frequency

To be agreed between KPN and **Service Taker**

Meeting	Frequency
Pre-Contractual	
Pre-Order	
Project Review	
Account Review	

- End of Parameter Schedule -