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INVITATION FOR BIDS
GREATER ORLANDO AVIATION AUTHORITY
PURCHASING BID 02-21

BUILDING AUTOMATION SYSTEMS (“BAS”) PREVENTATIVE MAINTENANCE
AND REPAIR SERVICES

Sealed Bids for Purchasing Bid 02-21, Building Automation Systems (“BAS”) Preventative
Maintenance and Repair Services, at the Orlando International Airport, will be received by the
Greater Orlando Aviation Authority, hereinafter called "Authority."

The proposed Contract will be to perform preventative maintenance and repair services for the
Authority’s entire Building Automation System (“BAS”) in accordance with original equipment
manufacturers’ recommendations. The Contractor shall also provide all upgrades, revisions, and new
releases to the Schneider Electric BAS software necessary to maintain the Authority’s BAS as a state
of the art system. The work to be performed by the Contractor shall include, but shall not be limited
to, the supplying of all labor, supervision, repair and/or replacement parts, components, materials and
supplies, equipment, tools, licenses, permits, and all other accessories, services, facilities, activities
and procedures necessary or proper for, or incidental to, such maintenance in accordance with this
Specifications.at the Orlando International Airport (“OIA”) in accordance with the Contract
Documents.

The Authority will only consider Bids from Schneider Electric trained and authorized to sell,
install, and support Schneider Electric BAS products/systems to the Orlando International
Airport. Contractor shall provide with their submittal a letter from Schneider Electric stating
that Contractor is authorized to work specifically on the Schneider Electric BAS.

The Contract period will be for sixty (60) months with the initial service to commence on or about
January 1, 2021, and with the Authority having no options to renew the Contract.

The Contract work shall not be divisible, but shall be awarded, if an award is made, to a single Bidder.

Bid packages will be available for examination Monday, June 29, 2020, and may be obtained by
visiting the Authority Purchasing Department’'s website at www.orlandoairports.net/purchasing for
download availability or by visiting AirportLink’s website at http://AirportLink.perfect.com or by calling
AirportLink at (866) 889-8533. AirportLink provides supplier registration services, document fulfillment
and other purchasing related services to the Authority and to suppliers doing business with the
Authority. Any award resulting from this solicitation will not require any payment by the supplier to
AirportLink. If you received this solicitation document from any source other than AirportLink
(WebProcure), please promptly register your interest in this solicitation with AirportLink. Questions
concerning this Bid package should be addressed to Fatima F Calkins at (407) 825-2044, by facsimile
(407) 825-4020, or by e-mail at FCalkins@goaa.org.

A PRE-PROPOSAL CONFERENCE will be held via GoToMeeting, at 11:00 a.m., Wednesday,
July 15, 2020. Please join the meeting from your computer, tablet or smartphone:
https://global.gotomeeting.com/join/487176885
Dial in for audio:
United States (Toll Free): 1-877-309-2073 Access Code: 487-176-885

If participating in the Pre-Submittal Videoconference, participants are respectfully requested to RSVP
to FCalkins@goaa.org with their company name, contact information, and to provide the Authority
with any questions or request for clarification regarding the Bid Documents. The call will include a
review of the Bid, and a question and answer period. Attendance at the Pre-Submittal
Teleconference is not mandatory but is strongly encouraged. Proposers are expected to be
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familiar with the Bid and to provide the Aviation Authority with any questions regarding the Bid at the
Pre-Submittal Teleconference.

Sealed Bids will be received at the Greater Orlando Aviation Authority, Orlando International Airport,
Purchasing Office, 8652 Casa Verde Road, Building 811, Orlando, Florida 32827-4338 until 10:30
a.m., July 29, 2020, at which time all Bids received will be publicly opened and read. Bids may be
delivered prior to the above time and date to the Greater Orlando Aviation Authority, Purchasing
Office, 8652 Casa Verde Road, Building 811, Orlando, Florida 32827-4338. Bids transmitted
electronically or by facsimile will not be accepted. Any Bid received after the time and date
specified for the opening of the Bids will not be considered, but will be returned unopened. The
Authority’s Purchasing Manager will designate an official timepiece which shall be used to determine
the official time for opening of Bids, and which time shall be deemed correct and conclusive.

A Bid must be submitted on a reproduced copy of the Bid Forms supplied, including any addenda
which may be issued, and must be submitted in a sealed envelope which shall be clearly marked
Purchasing Bid 02-21, Building Automation Systems (“BAS”) Preventative Maintenance and Repair
Services, at the Orlando International Airport. Five (5) additional copies of the Bid should also be
included with the original Bid. The original Bid shall be submitted in hard copy format and clearly
marked “Original.” Additionally, an exact electronic copy of the Bid should be included with the
Original Bid on an individual electronic USB Flash Drive.

No Bid may be withdrawn for a period of ninety (90) days after the time and date scheduled for Bid
opening.

The Bidder awarded the Contract must provide a Performance Bond or Letter of Credit within ten (10)
business days after written notice of such award, completed on the Authority's forms provided in this
package and satisfactory to the Authority, having a penal sum equal to One Million Six Hundred-
Eight Thousand Dollars ($1,608,000.00), in accordance with the Bid Documents.

The Bidder awarded the Contract must also provide, within ten (10) business days after written Notice
of Award, proof of liability insurance in the amount of Five Million Dollars ($5,000,000.00), along
with any other required insurance coverages and evidence of business or occupational license, as
outlined in the Bid Documents.

The Authority reserves the right to waive any informalities or irregularities of Bids, to request
clarification of information submitted in any Bid, to request additional information from any Bidder, or
to reject any or all Bids, and to re-advertise for Bids. The Authority also reserves the right to extend
the date and time period during which it will accept Bids and to extend the date or time scheduled for
the opening of Bids.

Award, if made, will be to the responsible and responsive Bidder submitting the low Bid.

The Owner (“Authority”), in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat. 252, 42 U.S.C. 88 2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it
will affirmatively ensure that any contract entered into pursuant to this advertisement, disadvantaged
business enterprises will be afforded full and fair opportunity to submit bids in response to this
invitation and will not be discriminated against on the grounds of race, color, or national origin in
consideration for an award.

Bidders should note that Section 12 of the Instructions to Bidders describes irregularities in
Bids that may cause them to be rejected by the Authority. Included in these irregularities are
those such as conditions, limitations, or unauthorized alternative Bids which may require the
Authority to reject a Bid. Bidders are strongly urged to seek the Authority's written advice
BEFORE you submit a Bid containing any of the irregularities described in Section 12 of the
Instructions to Bidders.

GREATER ORLANDO AVIATION AUTHORITY
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INSTRUCTIONS TO BIDDERS

1. INTENT:

It is the intent of these Instructions to establish guidelines for the proper completion of the Bid
Forms. These Instructions to Bidders provide guidance and explanation for subsequent Bid Forms
and Contract Documents. Please read all instruction paragraphs.

2. GENERAL:

2.1

2.2

2.3

2.4

2.5

2.6

This Contract will be to perform preventative maintenance and repair services for the
Authority’s entire Building Automation System (“BAS”) in accordance with original
equipment manufacturers’ recommendations. The Contractor shall also provide all
upgrades, revisions, and new releases to the Schneider Electric BAS software necessary
to maintain the Authority’s BAS as a state of the art system. The work to be performed by
the Contractor shall include, but shall not be limited to, the supplying of all labor,
supervision, repair and/or replacement parts, components, materials and supplies,
equipment, tools, licenses, permits, and all other accessories, services, facilities, activities
and procedures necessary or proper for, or incidental to, such maintenance at the Orlando
International Airport (“OIA”) in accordance with the Contract Documents.

Contract period will be sixty (60) months with the initial service to commence on or about
January 1, 2021, and with Authority having no options to renew the Contract.

The Contract work shall not be divisible, but shall be awarded, if an award is made, to a
single Bidder.

The Contract, if awarded, shall not be construed to create unto the Contractor any exclusive
rights with respect to any of the Authority’s building automation system requirements. The
Authority may in its sole discretion award any additional or similar services to any third
party, or the Authority may elect to perform all or a portion of the services by its own
employees.

A Bidder's Bid prices shall remain firm for the duration of the initial term of the Contract.
Any anticipated increases in Bidder's costs during the initial term of the Contract must be
reflected in its prices set forth in its Bid. The Authority shall not be obligated to renegotiate
or increase any price for any work during the initial term of the Contract based on a Bidder's
mistake or miscalculation of prices, underestimation of costs, or for any other reason. All
of the Bidder's overhead costs, including, but not limited to, costs of the required bonds
and insurance coverages, shall be included in such Bidder's prices listed in its Bid.

On Pages BF-10 through BF-14, each Bidder shall provide its monthly maintenance fee for
each Bid Form line item under the “Monthly Rate” headings (column a) for each of Year 1,
Year 2, Year 3, Year 4, and Year 5. The monthly rate (column “a”) shall include the
Contractor’s portion of social security taxes, unemployment taxes and all other compulsory
payroll taxes, worker's compensation insurance costs, costs of any health insurance or
other fringe benefit provided to employees, uniform costs, costs of performance bond and
U.S. Customs and Border Protection bond, hologram badge, and insurance coverage,
travel costs, training costs, other overhead costs, profit margin and any other costs or fees
the Bidder would expect to receive or recover from the Authority in performing preventative
maintenance and repair of the building automation system. On Pages BF-10 through BF-
14, Bidder shall multiply each monthly rate (column “a”) by the number of estimated number
of months (column “b”) and enter the product of such calculation, without further adjustment
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INSTRUCTIONS TO BIDDERS (Continued)

2.7

2.8

2.9

2.10

2.11

or madification, on the right hand side of the page under the “Extension” heading (column
“C”).

On Pages BF-10 through BF-14, each Bidder shall provide its hourly price for additional
work hours as described in Section 1.3, Page S-3 of the Specifications, for each Bid Form
line item under “Hourly Labor Rate” headings (column “d”) for each of Year 1, Year 2, Year
3, Year 4, and Year 5. The hourly labor rate (column “d”) for the additional work hours shall
include the Contractor’s portion of social security taxes, unemployment taxes and all other
compulsory payroll taxes, worker's compensation insurance costs, costs of any health
insurance or other fringe benefit provided to employees, uniform costs, costs of
performance bond and U.S. Customs and Border Protection bond, hologram badge and
insurance coverage, travel costs, training costs, other overhead costs, profit margin and
any other costs or fees the Bidder would expect to receive or recover from the Authority in
performing preventative maintenance and repair of the building automation system. On
Pages BF-10 through BF-14, Bidder shall multiply each hourly price (column “e”) by the
number of estimated annual hours (column “e”) and enter the product of such calculation,
without further adjustment or modification, on the right hand side of the page under the
“Extension” heading (column “f”).

On Pages BF-10 through BF-14, each Bidder shall provide its mark-up percentage (%) for
each Bid Form under the “Markup (%)” headings (column “g”) (expressed in decimals), over
the Contractor’s cost for Schneider Electric parts, materials, equipment rental, and any
other reimbursable items in the space provided. On such pages, Bidder shall multiply such
“mark-up percentage” by the Authority’s estimated annual value of the parts, materials,
rentals and any other reimbursable items (at Bidder’'s cost) that will be purchased under
this Contract is under (column “h”) (e.g. 1%=.01 x $50,000= $500.00), and enter the product
of such calculation, without further adjustment or modification, on the right hand side of the
page under the “Extension” heading (column “i"). On Pages BF-10 through BF-14, the
Authority has estimated the annual value of the parts, materials, rentals and any other
reimbursable items (at Bidder’s cost) that will be purchased under this Contract. Bidders
are not permitted to modify this number.

On Pages BF-10 through BF-14, each Bidder shall provide its mark-up percentage (%) for
each Bid Form under the “Markup (%)” headings (column “g”) (expressed in decimals), over
the Contractor’s cost for Non-Schneider Electric and any other reimbursable items in the
space provided. On such pages, Bidder shall multiply such “mark-up percentage” by the
Authority’s estimated annual value of the parts, materials, rentals and any other
reimbursable items (at Bidder’'s cost) that will be purchased under this Contract is under
(column “h”) (e.g. 1%=.01 x $50,000= $500.00), and enter the product of such calculation,
without further adjustment or modification, on the right hand side of the page under the
“Extension” heading (column “i"). On Pages BF-10 through BF-14, the Authority has
estimated the annual value of the parts, materials, rentals and any other reimbursable items
(at Bidder’s cost) that will be purchased under this Contract. Bidders are not permitted to
modify this number.

On Pages BF-10 through BF-14, the extensions (column “c”. “f” and “i") for each row should
then be added together, the sum, which shall be entered at the bottom of each page and
on the appropriate line on Page BF-16.

Each Bidder shall then add together the Total Year 1 Bid Price, the Total Year 2 Bid Price,
the Total Year 3 Bid Price, the Total Year 4 Bid Price, and the Total Year 5 Bid Price on
Page BF-16 and enter the sum on the line “Total Five (5) Year Bid Price” on the bottom of
Page BF-16 and on Page BF-3.
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INSTRUCTIONS TO BIDDERS (Continued)

2.12 Any Bid that fails to include all of the prices as requested on Pages BF-10 through Page
BF-14 may be deemed non-responsive to the Invitation. Bidders are not permitted to modify
estimated number of hours, estimated annual value or estimated quantity per year.

2.13 Each Bidder shall provide with its Bid: (i) a Letter of Bondability on a surety company
letterhead; (ii) copy of the resume of the On-Site Manager/Supervisor, On-Site Lead
Technician and technicians; and (iii) a letter from Schneider Electric stating that Contractor
is authorized to work on Schneider Electric equipment.

2.14 The Bidder to whom the “Notice of Intent to Award” is given shall provide to the Authority
within ten (10) days after receiving the Notice: (i) a Performance Bond in the amount of
One Million Six Hundred-Eight Thousand Dollars ($1,608,00.00); (ii) a signed/completed
W-9; (iii) copy of the Schneider License; (iv) Orange County and/or City of Orlando
Business License and (v) certificate of liability insurance in the amount of Five Million
Dollars ($5,000,000.00), along with any other required insurance coverages.

3. RECEIPT AND OPENING OF BIDS:

Bids will be received, opened and read at the time and place specified in the Invitation for Bids.
Bidders or their authorized agents are invited to attend via Tele-Conference. Bids received after
the time and date specified will not be considered, and will be returned unopened.

4. EXAMINATION OF BID/CONTRACT DOCUMENTS:

All prospective Bidders shall thoroughly examine and become familiar with the Bid package and
carefully note the items which must be submitted with the Bid, such as:

41 alist of Contract References;
4.2 a Certificate of Non-Segregated Facilities; and
4.3 any other information specifically called for in these Bid Documents.

These Instructions to Bidders, the Invitation for Bids, the Bid Forms, the Contract, the General
Conditions, and the Specifications are referred to herein as the "Bid Documents" or the "Contract
Documents." Submission of a Bid shall constitute an acknowledgment that the Bidder has read
and understands the Bid Documents. The failure or neglect of a Bidder to receive or examine any
Bid Document shall in no way relieve it from any obligations under its Bid or the Contract. No
claim for additional compensation will be allowed which is based upon a lack of knowledge or
understanding of any of the Contract Documents or the scope of work.

5. ADDENDA-CHANGES WHILE BIDDING:

Other than during the Pre-Bid Conference, the Authority shall not be required to provide to any
Bidder verbal interpretations as to the meaning of any portion of the Bid Documents. Requests
for interpretation, clarification or correction of Bid Documents, forms or other material in this Bid
Package should be made in writing and delivered to the Greater Orlando Aviation Authority,
Purchasing Office, 8652 Casa Verde Road, Building 811, Orlando, Florida 32827-4338, or by
facsimile to (407) 825-4020 at least five (5) business days before the date and time announced
for the Bid opening. Any response by Authority to a request by a Bidder for clarification or
correction will be made in the form of a written Addendum. All parties to whom the Bid packages
have been issued will be sent a notification of the issuance of an Addendum either by e-mail
and/or by facsimile. The Addendum may be electronically downloaded by visiting either the
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INSTRUCTIONS TO BIDDERS (Continued)

Authority Purchasing Department’'s web site at www.orlandoairports.net/purchasing, or if
registered with AirportLink, by visiting their web site at http://AirportLink.perfect.com. Authority
reserves the right to issue Addenda at any time up to the date and time set for Bid opening. In
case any Bidder fails to acknowledge receipt of any such Addendum in the space provided in the
Bid Form, its Bid will nevertheless be construed as though the Addendum had been received and
acknowledged. Submission of a Bid will constitute a Bidder's acknowledgement of the receipt of
the Bid Documents and all Addenda. Only interpretations or corrections provided by written
Addenda shall be binding on Authority. Prospective Bidders are warned that any other source by
which a Bidder receives information concerning, explaining or interpreting the Bid Documents
shall not bind the Authority.

6. PREPARATION OF BIDS:

6.1 Bids shall be submitted only on reproduced copies of the attached Bid Forms including any
revised or additional Bid Forms supplied by Addenda. If an award is made, the completed
Bid Forms shall constitute a part of the Contract Documents and will be incorporated in the
final Contract between the Authority and the successful Bidder. All blank spaces in the Bid
Forms should be filled in legibly and correctly in ink or typewritten.

6.2  All Bids shall contain the name and business address of the individual, firm, corporation, or
other business entity submitting the Bid and shall be subscribed by either the individual, a
general partner, a member of a member-managed LLC, a manager of a manager-managed
LLC, or an authorized officer or agent of a Corporation or business entity, and should be
properly witnessed or attested. If any officer or agent other than the signatories described
in the preceding sentence shall sign any Contract Document on behalf of the Bidder, the
Authority should be furnished with satisfactory evidence of such officer's or agent's
authority to bind the Bidder with respect to the contents of the subject Bid Documents so
signed by him or her. If the Bidder is an LLC, the Bidder should submit with its Bid its
Articles of Organization or other evidence satisfactory to Authority, indicating whether the
LLC is member-managed or manager-managed, and indicating that the person executing
the Bid is authorized to bind the LLC.

6.3 If the Bidder is a partnership or sole proprietorship, the Authority, reserves the right to
require the Bidder to submit to the Authority at any time the name and business address of
each owner, principal, partner, or member of the Bidder having an ownership or
management position with the Bidder.

6.4 Ifthe Bidder is a corporation or other state-chartered business entity, the Authority reserves
the right to require the Bidder to submit to the Authority at any time, the name and business
address of each officer, director and holder of 10% or more of the stock or other ownership
interests of such corporation or other business entity. If the Bidder is a corporation, the Bid
should have the corporate seal affixed and include the name of the State in which it was
incorporated. If the Bidder is a foreign corporation or other state-chartered business entity
and is the successful Bidder, the Bidder will be required to submit evidence prior to the
execution of the Contract, if awarded, that the corporation or other state-chartered business
entity has applied to the Secretary of State, State of Florida, for authority to do business in
the State of Florida. If the Bidder elects to use a fictitious name in its Bid, a copy of the
Bidder's fictitious name registration should be provided to Authority.

7. BID GUARANTY:

A Bid Guaranty shall not be required for this Contract.
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INSTRUCTIONS TO BIDDERS (Continued)

8.

10.

DELIVERY OF BIDS:

8.1 All Bids shall be submitted in a sealed envelope bearing on the outside the name of the
Bidder, address, and the notation Purchasing Bid 02-21, Building Automation Systems
("BAS”) Preventative Maintenance and Repair Services, at Orlando International Airport.
Five (5) additional copies of the Bid should also be provided to the Authority in the sealed
envelope with the original Bid clearly marked “Original.” Additionally, an exact electronic
copy of the Bid on an individual electronic USB Flash Drive should be provided to the
Authority in the sealed envelope with the Original Bid. Each Bid shall consist of an executed
copy of the Bid Form (Pages BF-1 through BF-17), along with all other documents or
information required to be submitted pursuant to the terms of the Bid Documents (together,
the "Bid"). The documents comprising the Bid must be completed and signed on the forms
provided herein, or on exact reproductions thereof.

8.2  All Bids shall be submitted pursuant to the terms outlined in these Instructions to Bidders.
Any Bids received after the time and date specified in the Invitation for Bids (or any
Addenda thereto) for the opening of the Bids will not be considered, but will be returned
unopened.

8.3 Each Bidder’s response to the Invitation for Bids shall be at the sole cost and expense of
the Bidder and such Bidder shall have no claim against the Authority for costs, damages,
loss of profits, or to recover such costs, damages, or expenses, in the event the Authority
exercises its right to reject any or all Bids or to cancel an award pursuant to a provision
hereof for any reason.

8.4  Submission of a Bid shall constitute authorization for the Authority and its representatives
and agents to make such copies of the Bid or portions thereof and to distribute such copies
as may be necessary or desirable to carry out the Authority's objectives or requirements.

COMMUNICATIONS DURING BID PROCESS:

In accordance with the below-referenced policies, any communication directly or indirectly to seek
to encourage any specific result in connection with an Authority selecting process, including but
not limited to, written communications, any and all forms of electronic communications or
messaging, including social media, oral communications either in person or by telephone, initiated
by a Bidder or through a lobbyist, agent or third person, to any Authority staff and/or
Committee/Board member who is a member of any committee constituted for the purposes of
ranking Solicitations, making recommendations or making an award, is prohibited from the time
that the Solicitation is released to the time that the award is made. An appropriate official or
employee of the Authority may initiate communication with a Bidder in order to obtain information
or clarification needed to develop a proper and accurate evaluation of the Solicitation. Any official
communication from a Bidder during the Bid process should be submitted in writing to the Greater
Orlando Aviation Authority, Purchasing Office, 8652 Casa Verde Road, Building 811, Orlando,
Florida 32827-4338 or to the email address as directed during the Bid process. A copy of these
policies (Sections 180.01 and 180.03) are available upon request from the Director of Board
Services.

WITHDRAWAL OF BIDS:

No Bid may be withdrawn after it is submitted unless the Bidder makes a request by letter and
such request is received prior to the time set for opening of Bids. No Bid may be withdrawn after
the scheduled Bid opening time for a period of ninety (90) days. Any Bidder withdrawing or
attempting to withdraw its Bid prior to the expiration of the ninety (90) day period shall be
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INSTRUCTIONS TO BIDDERS (Continued)

obligated to reimburse the Authority for all its costs incurred in connection with such
withdrawal or attempted withdrawal including, without limitation, any increased costs for
procuring the goods or services from another Bidder or all costs of advertising and re-
procuring the goods or services, and all attorneys’ fees, in addition to payment of
Authority’s other damages. A Bidder’s submission of a Bid shall be deemed the Bidder’s
acknowledgment of and agreement to the provisions of this Section.

11. DISQUALIFICATION OF BIDDERS:

11.1 Any of the following causes may be considered as sufficient for the Authority’s
disqualification of a Bidder and the rejection of its Bid:

11.1.1 Submission of more than one Bid for the same work, or participation in more than
one Bid for the same work as a partner or principal of the Bidder, by an individual,
firm, partnership or corporation, under the same or different names, or by Bidders
which are affiliates, either at the time of submittal, or at the time of award. For
purposes of this section, the term “affiliates” means firms, partnerships,
corporations or other entities under common control;

11.1.2 Evidence of collusion between or among Bidders;

11.1.3 Evidence, in the opinion of the Authority, of Bidder(s) attempting to manipulate the
Bid pricing for its own benefit (e.g. pricing resulting in a failure of the Authority’s
ability to enforce the Contract or impose the remedies intended following breach
by Contractor);

11.1.4 Being in arrears on any of its existing contracts with the Authority or in litigation
with the Authority or having defaulted on, or being in or having previously been in
litigation with the Authority with respect to, a previous contract with the Authority;

11.1.5 Poor, defective or otherwise unsatisfactory performance of work for Authority or
any other party on prior projects which, in the Authority's judgment and sole
discretion, raises doubts as to Bidder's ability to properly perform the work; or

11.1.6 Any other cause which, in the Authority's judgment and sole discretion, is sufficient
to justify disqualification of Bidder or the rejection of its Bid.

11.2 The Authority has adopted a Code of Ethics and Business Conduct Policy (Section 204.01)
which addresses, the obligation of the Authority’s Board members and employees to follow
the Florida Statutes in reference to these issues. This includes, but is not limited to, the
obligations of the Authority’s Board members and employees with respect to having an
interest in business entities, outside employment, gratuities, divulgence of information,
unauthorized compensation and acceptance of gifts. Please be aware that any violation of
this policy by a Bidder and/or any attempt to influence an Authority Board member or
employee to violate the policy is sufficient cause for the denial of the right of the Bidder to
bid on any contract or sell any materials, supplies, equipment, or services to the Authority
for a period of time that is determined by the Chief Executive Officer. A copy of this policy
is available upon request from the Director of Board Services.

12. REJECTION OF IRREGULAR BIDS:

A Bid will be considered irregular and may be rejected by the Authority if it (i) is improperly
executed, (ii) shows omissions, alterations of form, additions not called for, unauthorized
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INSTRUCTIONS TO BIDDERS (Continued)

13.

14.

conditions or limitations, or unauthorized alternate Bids, (iii) fails to include the proper Bid
Guaranty (if required), Contract references, other certificates, affidavits, statements, or any
other information required to be included with Bids, including, but not limited to, the
Bidder's prices, or (iv) contains other irregularities of any kind.

NOTICE OF INTENT TO AWARD CONTRACT:

Unless all Bids are rejected by the Authority, a Notice of Intent to Award is anticipated to be
provided within ninety (90) days from the opening of Bids to the responsible and responsive Bidder
submitting the low Bid. In the event of tie Bids, the Authority reserves the right to determine the
successful Bidder by the method approved by the Authority in its Policies and Procedures. Bidders
involved will be given notice of the time and place the determination is made. For all
procurements, the Authority reserves the right to reject any or all bids and to cancel the
procurement or to solicit new bids.

RESPONSIBILITY OF BIDDERS:

14.1 To aid it in determining a Bidder's responsibility, Authority reserves the right (a) to request,
at the Authority’s exclusive discretion and at any time, that Bidder submit such evidence,
including additional references, of Bidder's qualifications as Authority may deem
necessary, and (b) to consider any evidence available to the Authority of the financial,
technical, and other qualifications and abilities of a Bidder, including past performance
(experience) with the Authority and others. Satisfaction of the minimum responsibility
criteria below does not mean that the Bidder necessarily will be found by the Authority to
be responsible. The Authority shall be the final authority in the determination of a Bidder’s
responsibility and the award of a Contract to a Bidder.

14.2 All Bidders shall furnish the Authority with the company name, address, contact person,
and telephone number and email address of those entities Bidder is relying on to satisfy
the minimum responsibility criteria in Section 14.3 below, and of any other entities that
Bidder believes would be helpful in establishing Bidder's responsibility. The information
should be submitted on Page BF-6 at or before the time the Bid is due, with the knowledge
that the Authority will use the data for reference purposes.

14.3 For aBidder to meet the minimum responsibility criteria for this Contract, the Bidder
must provide verifiable evidence:

14.3.1 through references or otherwise, that the Bidder is an individual, a firm, a
corporation, or other entity that is currently engaged in the business of in
performing preventative maintenance and repair of the Schneider Electric
building automation system services;

14.3.2 through references, that the Bidder, after taking into account the activities
of a related predecessor (e.g. by merger or reorganization), affiliate, or
principal of Bidder, has been actively engaged in such business for at least
the three (3) years immediately preceding the date of Bidder’'s response to
this Invitation for Bids; and

14.3.3 through references, that the Bidder, after taking into account the activities
of a related predecessor (e.g. by merger or reorganization), affiliate, or
principal of Bidder, has satisfactorily performed preventative maintenance
and repair of the Schneider Electric building automation system services for
at least three (3) entities with contracts of similar size and scope of this
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INSTRUCTIONS TO BIDDERS (Continued)

15.

16.

17.

Contract during such three (3) year period immediately preceding the date
of Bidder’s response to this Invitation for Bid.

14.4 The Authority may, in certain special circumstances and based on information provided to

or learned by the Authority pursuant to Section 14.1 above, determine that a Bidder is
responsible despite such Bidder's failure to satisfy all requirements of the minimum
responsibility criteria above.

GUARANTY OF FAITHFUL PERFORMANCE:

15.1

15.2

15.3

The successful Bidder (“Contractor”) will be required to provide and keep in force
throughout the term of the Contract a Performance Bond, as provided in Section 6 of the
General Conditions, with a surety which meets the requirements set forth in Section 6.7 of
the General Conditions, and in the form contained in these Bid Documents.

In lieu of any Performance Bond required by the terms of the Bid Documents, the
Contractor may provide at its option (and subject to certain additional requirements), an
irrevocable standby letter of credit (“Letter of Credit”) as provided in Section 6 of the
General Conditions issued by a bank which meets the requirements set forth in Section
6.10 of the General Conditions, and in the form contained in these Bid Documents.

Except as provided in Section 6.4 of the General Conditions, the Authority will not accept
any change or modification to the forms of Performance Bond or Letter of Credit contained
in these Bid Documents, which must be properly executed and submitted by the Contractor.

POWER OF ATTORNEY AND COUNTERSIGNATURE:

Attorneys-in-fact who sign Bid, Payment or Performance Bonds must file with such Bond a
certified copy of their Power of Attorney to sign such Bond. The Bond should be countersigned
by a Florida licensed agent of the Surety, with proof of agency attached.

EXECUTION OF CONTRACT:

17.1

17.2

17.3

The Bidder to whom the Notice of Intent to Award is given shall, within ten (10) business
days after the date of the Notice of Intent to Award, execute and/or deliver the following to
the Authority: the Contract, Certificate of Insurance, Performance Bond or Letter of Credit
(if required), a copy of the Bidder’s valid business or occupational license, a copy of
Bidder's W-9 Form (Request for Taxpayer ldentification Number and Certification), the
Awarded Bidder's Contact Information, and all other documents and information required
by the Contract Documents. All of the above documents and information must be furnished
and the Contract Documents executed by Bidder, and delivered to Authority, before the
Contract will be executed by the Authority.

Not applicable.

A Bidder's failure to timely fulfill its obligations under this Section 17 shall be just cause for
the Authority’s withdrawal of such Notice of Intent to Award. In such case, a Notice of Intent
to Award may then be issued to the next ranked Bidder or all Bids may be rejected by the
Authority and the Contract re-advertised. In such event, the Authority shall be entitled to
receive its damages and costs, including, but not limited to, its attorneys’ fees caused by
or in connection with a Bidder’s failure to fulfill its obligations under this Section. A Bidder's
liability for failing to timely fulfill the obligations stated in this Section shall be the same as
for withdrawing its Bid (see Section 10 of the Instructions to Bidders).
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INSTRUCTIONS TO BIDDERS (Continued)

18.

19.

20.

21.

22.

23.

17.4 The Contract shall not be binding upon the Authority until it has been executed by the
Authority and a copy of such fully executed Contract is delivered to the Contractor. The
Authority reserves the right to cancel the award without liability to any Bidder at any time
before the Contract has been fully executed by the Authority and delivered to the
Contractor. Accordingly, the Contractor is hereby warned that it should not commence
performance or incur costs or expenses in connection with the Contract obligations until it
has received from the Authority a final, fully executed copy of the Contract.

FLORIDA SALES TAX:

The Authority is a governmental agency and a political subdivision under Florida law. Purchases
by Authority under this Contract are exempt from Florida sales tax: Authority's tax exempt number
is 85-8012668935C-5. No purchase made by any entity is qualified to be exempt other than those
made directly by the Authority. The Authority's sales tax exemption does not apply to goods or
services purchased or consumed by a Contractor for which the Contractor is deemed to be the
ultimate consumer in connection with the fulfillment of its Contract obligations, and the Authority
shall have no liability for such taxes.

SUBCONTRACTS:

19.1 The Contractor's right to subcontract shall be governed by the provisions of Section 8 of
the General Conditions.

19.2 Nothing contained in these Contract Documents shall be construed as creating any
contractual relationship between any subcontractor and the Authority.

19.3 The Contractor shall be fully responsible to the Authority for the acts and omissions of a
subcontractor and of persons employed by said subcontractor to the same extent that the
Contractor is liable to Authority for acts and omissions of persons directly employed by it.

FAMILIARITY WITH LAWS:

All Bidders and the Contractor are presumed to be familiar with and shall observe all Federal,
State and local laws, ordinances, codes, rules and regulations, including, without limitation, the
Authority's rules and regulations, that may in any way affect work herein specified. Ignorance on
the part of the Contractor shall in no way relieve Contractor from any such responsibility or liability.

AIRPORT SECURITY:

The successful Bidder will be required to comply with all applicable regulations of the
Transportation Security Administration (TSA) and of the Authority relating to Airport security,
including those relating to access to the Aircraft Operations Area (AOA) of Orlando International
Airport, as such regulations may be in effect or changed from time to time.

EQUAL OPPORTUNITY REPORT STATEMENT:

Not applicable.

NON-SEGREGATED FACILITY CERTIFICATE:

Each Bidder shall complete and sign the Non-Segregated Facilities Certificate on Page BF-8. A
Bid may be considered irregular, in the Authority's sole discretion, if the Bidder fails to provide the
fully executed statement, or fails to furnish the required data. Prior to execution of the Contract
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INSTRUCTIONS TO BIDDERS (Continued)

24,

25.

26.

27.

28.

29.

by the Authority, a fully executed statement must be provided or the Bid may be rejected and the
Authority will be entitled to exercise its rights under the provisions of Section 17.3 above,
Execution of Contract.

PUBLIC ENTITY CRIMES LAW/DEBARMENT:

The following notice applies to all Bidders: "A person or affiliate who has been placed on the
convicted vendor list following a conviction for a public entity crime may not submit a Bid on a
Contract to provide any goods or services to a public entity, may not submit a Bid on a Contract
with a public entity for the construction or repair of a public building or public work, may not submit
Bids on leases of real property to a public entity, may not be awarded or perform work as a
Contractor, supplier, subcontractor, or consultant under a Contract with any public entity, and may
not transact business with any public entity in excess of the threshold amount provided in s.
287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being
placed on the convicted vendor list." Further, any entity or individual placed on the Authority’s
Debarment List pursuant to Authority Policy, Section 130.04, may not submit a response to any
letter of intent, letter of interest, statement of qualifications, quote, proposal or bid as a contractor,
supplier, subcontractor, consultant or individual, of any tier, for any goods or services or contracts
and may not provide any goods or services to the Authority, on behalf of the Authority, or on
Authority property, regardless of whether there is a contractual relationship with the Authority. The
Authority will disqualify any submission, bid or proposal that includes a person or entity on the
Debarment List. You may request a copy of the Authority’s Debarment List for your review at the
following email: debarmentlist@goaa.org.

MINORITY AND WOMEN BUSINESS ENTERPRISE ("MWBE") PARTICIPATION PROGRAM:

An MWBE patrticipation goal has not been established for this Contract. Such participation is
encouraged, but will not be considered during the evaluation process for award of this Contract.

LOCAL DEVELOPING BUSINESS ("LDB") PARTICIPATION PROGRAM:

An LDB patrticipation goal has not been established for this Contract. Such participation is
encouraged, but will not be considered during the evaluation process for award of this Contract.

GOOD FAITH EFFORT FOR MWBE AND LDB PARTICIPATION PROGRAM:

Not applicable.
INSURANCE:

The Bidder to whom the Notice of Intent to Award is given shall provide a signed Certificate of
Insurance such as the form on Page C-11. The Certificate of Insurance shall evidence the
insurance coverages required by the Authority pursuant to Section 5.7 of the General Conditions
and shall be filed with Authority within ten (10) business days of the date of the Notice of Intent to
Award. The Contractor shall provide the Authority with at least thirty (30) days prior written notice
of any cancellation or modification or the limits thereunder decreased in Contractor’s required
insurance coverage.

BID ERRORS:

In the case of a Bidder’s error in the extension or addition of Bid prices, the unit prices will govern.
Bids having erasures or corrections should be initialed in ink.
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INSTRUCTIONS TO BIDDERS (Continued)

30.

31.

32.

33.

34.

COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT:

The Bidder certifies that all materials, equipment, chemicals, etc. contained in its Bid or otherwise
to be provided or used by the Bidder in its performance of the Contract work, and including any
replacements or substitutions therefore, shall meet all EPA and OSHA requirements.

PERFORMANCE STANDARD:

The standards by which the Contractor's performance will be evaluated are set forth in the
General Conditions (Pages GC-1 to GC-22) and Specifications (Pages S-1 to S-16). The
successful Bidder's failure to meet these standards, after receipt of written notice to correct such
deficiencies, may in addition to Authority's other remedies, in the Authority's sole discretion, result
in a termination of the Contract for cause pursuant to the termination provisions of Section 9 of
the General Conditions.

NO BIDS:

In the event a potential Bidder elects not to submit a Bid, such potential Bidder should respond
by completing and returning the "No Response to Invitation for Bids" form, Page BF-9, advising
Authority of the reason for not submitting a Bid.

EVALUATION CRITERIA OF BID:

Award, if made, will be to the responsible and responsive Bidder submitting the low Bid. The
responsible and responsive Bidder submitting a Bid having the lowest “Total Five (5) Year Bid
Price” on Page BF-3 shall be deemed to have submitted the low Bid. Bid tabulations shall be
presented to the Authority’s Concessions/Procurement Committee, to the Greater Orlando
Aviation Authority Board or its designee, or to the Authority’s Chief Executive Officer as may be
applicable. All parties desiring information regarding the award of the Contract may visit
AirportLink’s website at http://AirportLink.perfect.com.

PUBLIC RECORDS/PUBLIC MEETINGS:

Please be aware that all meetings of the Authority’s Board are duly noticed public meetings and
all documents submitted to the Authority as a part of or in connection with a Bid will constitute
public records under Florida law regardless of any person’s claim that proprietary or trade secret
information is contained therein. The provisions of Section 14 of the General Conditions shall
apply to all Bidders. In the event that a Bidder desires to address the Authority’s Board, please
note that the Board has adopted “Guidelines for Presentations Before the Greater Orlando
Aviation Authority,” which are available upon request from the Director of Board Services.

*¥xxxxxx END OF INSTRUCTIONS TO BIDDERS * * * * * * *
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BID FORM
GREATER ORLANDO AVIATION AUTHORITY
PURCHASING BID 02-21

BUILDING AUTOMATION SYSTEMS (“BAS”) PREVENTATIVE MAINTENANCE
AND REPAIR SERVICES

Greater Orlando Aviation Authority
Purchasing Office

8652 Casa Verde Road, Building 811
Orlando, Florida 32827-4338

Submitted by: NI The

Name of Bidder
Address: &D’QC}Q M) H)/GDO('(’ B)UOL
Sandore, A 3371

Federal Employer [.D. No. C) / - O 7@ Q)@QL/
Business Telephone No. L/O ’7‘ gﬁq - éﬂ 5002/
Business Fax No. '40’7 i 854 - 3350 )

After Business Hours
Telephone No. 3?2 / 02029 LﬂC)S 8
E-Mail Address [ Ziggllm ) Ltl @)ll) 92 INCs I'\!L’l’

==

Signature

. i
o ¥ >

Name and Title (Typed or rinted;
Date: 7/ A q / B

The undersigned, as Bidder, hereby declares that this Bid is in all respects fair and submitted in good
faith without collusion or fraud. Bidder represents and warrants to the Greater Orlando Aviation
Authority ("Authority”) that: (i) except as may be disclosed in writing to Authority with its Bid, no officer,
employee or agent of the Authority has any interest, either directly or indirectly, in the business of the
Bidder, and that no such person shall have any such interest at any time during the term of the
Contract should it be awarded the Contract; and (i) no gift, gratuity, promise, favor or anything else
of value has been given or will be given to any employee or official of Authority in connection with the
submission of this Bid or the Authority's evaluation or consideration thereof.
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BDDER:  /NE 3 Ty,

The Bidder further represents that it has examined or investigated the site conditions if necessary,
and informed itself fully in regard to all conditions pertaining to the place(s) where the work is to be
done; that it has examined the Contract Documents and has read all Addenda furnished by the
Authority prior to the opening of the Bids, as acknowledged below, and that it has otherwise fully
informed itself regarding the nature, extent, scope and details of the services to be furnished under
the Contract.

The Bidder agrees, if this Bid is accepted, to enter into the written Contract with the Authority in the
form of Contract attached (properly completed in accordance with said Bid Documents), to furnish all
perform preventative maintenance and repair services for the Authority’s entire Building Automation
System (“BAS”) in accordance with original equipment manufacturers’ recommendations. The
Contractor shall also provide all upgrades, revisions, and new releases to the Schneider Electric BAS
software necessary to maintain the Authority’s BAS as a state of the art system. The work to be
performed by the Contractor shall include, but shall not be limited to, the supplying of all labor,
supervision, repair and/or replacement parts, components, materials and supplies, equipment, tools,
licenses, permits, and all other accessories, services, facilities, activities and procedures necessary
in accordance with the Specifications covered by this Bid and the Contract Documents for Purchasing
Bid 02-21, Building Automation Systems (“BAS”) Preventative Maintenance and Repair Services, at
Orlando International Airport, and to furnish the prescribed evidence of a valid business license,
insurance, and all other documents required by these Contract Documents. The Bidder further agrees
to commence work and to perform the work specified herein within the time limits set forth in the
Contract Documents, which time limits Bidder acknowledges are reasonable.

The undersigned further agrees that, in the case of failure or refusal on its part to execute the said
Contract provide evidence of specified insurance, a copy of a valid business or occupational license
and all other documents required by these Contract Documents within ten (10) business days after
being provided with Notice of Intent to Award the Contract (or such earlier time as may be stated
elsewhere in these Bid Documents), the Bid award may be offered by the Authority to the next ranked
Bidder, or the Authority may re-advertise for Bids, and in either case the Authority shall have the right
to recover from the Bidder the Authority’s costs and damages including, without limitation, attorney’s
fees, to the same extent that Authority could recover its costs and expenses from the Bidder
under Section 10 of the Instructions to Bidders if the Bidder withdrew or attempted to withdraw
its Bid.

The Bidder further agrees, if it fails to complete the work according to the Specifications within the
scheduled time or any authorized extension thereof, that damages may be deducted from the
Contract price payable to the Bidder.

Acknowledgment is hereby made of the following Addenda (identified by number) received since
issuance of the Contract Documents:

ADDENDUM NO. DATE ADDENDUM NO. DATE ADDENDUM NO. DATE

It will be the responsibility of the Bidder to contact AirportLink at (866) 889-8533 or by visiting
AirportLink’'s web site at hitp:/Airporilink perfect.com or by visiting the Authority Purchasing
Department’'s web site at www.orlandoairporis.nel/ourchasing prior to submitting a Bid to ascertain
Addenda, if any, that may have been issued, to obtain all such Addenda and return such Addenda
(or portions of Addenda as may be applicable) with the Bid. If you received this solicitation document
from any source other than AirportLink (WebProcure), please promptly register your interest in this
solicitation with AirportLink. ‘
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The Bidder agrees to perform preventative maintenance and repair services for the Authority’s entire
Building Automation System (“BAS”) in accordance with original equipment manufacturers’
recommendations. The Contractor shall also provide all upgrades, revisions, and new releases to
the Schneider Electric BAS software necessary to maintain the Authority’s BAS as a state of the art
system. The work to be performed by the Contractor shall include, but shall not be limited to, the
supplying of all labor, supervision, repair and/or replacement parts, components, materials and
supplies, equipment, tools, licenses, permits, and all other accessories, services, facilities, activities
and procedures necessary as described in the Contract Documents, including, but not limited to, the
cost of bonds and the specified insurance coverage for the following:

02-21 BUILDING AUTOMATION SYSTEMS (“BAS”) PREVENTATIVE MAINTENANCE
AND REPAIR SERVICES

TOTAL THREE (3) YEAR BID PRICE:

- N . One Thousand $3,451.81a.00
Thw l l (Print Dollar Amount) E; ghjc W&ATM‘% _ﬁ,ﬂi}_/ﬁ_}_&_

Note: The figure shown above should match the figure shown on Page BF-15 as the “Total
Three (3) Year Bid Price.”
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BIDDER: Nt TN

(If Bidder is a Sole Proprietorship sign on the line below)

Company Name (if any)

(SEAL)

Company Owner's (Bidder's) Signature

Company Owner's Name Printed or Typed

(If Bidder is a Partnership, fill in name of the partnership, followed below by the signature of the
general partner signing.)

(SEAL)

Partnership Name

BY: (SEAL)
General Partner's Signature

General Partner's Name Printed or Typed

The following information may be provided by a Bidder with this Bid, but must be provided to the
Authority at any time upon the request of the Authority: The name and business address of all
principals and partners if a partnership (if a limited partnership, information for general partner only,
along with the name of the limited partnership's home state).

Bidders are hereby notified that the Greater Orlando Aviation Authority is a public agency and,
as such, is subject to Chapter 119, Florida Statutes, regarding the disclosure of public records.
Pursuant to Section 119.071(1)(b)2., Florida Statutes, sealed bids received by the Authority
pursuant to invitation for bids, are exempt from public discliosure only for the thirty (30) day
period following the bid opening and as otherwise provided in Section 119.071. Once the thirty
(30) day period has passed, all bids received by the Authority shall be made available to the
public for inspection and copying in accordance with Chapter 119, Florida Statutes. Once bids
are opened, they may not be revoked, even during such thirty (30) day period. Any language
in a bid attempting to keep all or part of such bid confidential is of no force and effect and will
be disregarded as contrary to Florida law.

NOTE: Bidders must sign in the proper capacity on either Page BF-4 or BF-5 as applicable.
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(If Bidder is a Corporation or
Other State-Chartered Business
Entity, fill in the name of the
corporation or entity, followed

by the signature of the

authorized officer or agent
signing, followed by his title.)

M2 Ty

(Name of Corporation or other business entity)

LT
BY: ;

(Signature of Authorized Officer)

(Affix Corporate Seal) Its: Pﬁﬁl \ﬂ’.ﬂ I’\1L

(Title)

The Bidder is a corporation or other state-chartered business entity organized under the laws of the
State of _F l[’![l ( Q(}, , , and authorized by law to make this Bid and perform all work and

furnish materials and equipment required under the Contract Documents. If Bidder is a foreign
corporation or other business entity, the corporation or entity ____is (or) ____ is not, registered with
the Secretary of State of the State of Florida. Foreign corporations or other foreign state-chartered
business entities must have a Florida registered agent and must provide a copy of their Florida
registration or application as a condition to entering into a Contract with the Authority.

The following information may be provided by a Bidder with this Bid, but must be provided to the
Authority at any time upon the request of the Authority: the full names and business addresses of
each officer, director and holder of 10% or more of the corporation's or entity's outstanding stock,
including the corporate office or title of all individuals listed.

Bidders are hereby notified that the Greater Orlando Aviation Authority is a public agency and,
as such, is subject to Chapter 119, Florida Statutes, regarding the disclosure of public records.
Pursuant to Section 119.071(1)(b)2., Florida Statutes, sealed bids received by the Authority
pursuant to invitation for bids, are exempt from public disclosure only for the thirty (30) day
period following the bid opening and as otherwise provided in Section 119.071. Once the thirty
(30) day period has passed, all bids received by the Authority shall be made available to the
public for inspection and copying in accordance with Chapter 119, Florida Statutes. Once bids
are opened, they may not be revoked, even during such thirty (30) day period. Any language
in a bid attempting to keep all or part of such bid confidential is of no force and effect and will
be disregarded as contrary to Florida law.

NOTE: Bidders must sign in the proper capacity on either Page BF-4 or BF-5 as applicable.
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BIDDER:

CONTRACT REFERENCES

List below companies for whom you are presently providing preventative maintenance and repair
services for the Authority’s entire Building Automation System to and companies you have provided
these services to in the past. References should be able to verify services of a type similar to the
obligations requested in this Bid (refer to Section 14 of the Instructions to Bidders).

1.

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

PHONE NO.:

EMAIL ADDRESS:

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

PHONE NO.:

EMAIL ADDRESS:

COMPANY NAME:

ADDRESS:

CONTACT PERSON:

PHONE NO.:

EMAIL ADDRESS:

Florida Division of 4he Bling
%8 )hite Steot

F/LK Hfmu
Qo4 - BO& - 1,933

wrik.honce @ dbs £ldne.org

The V) |Mca< Heepital
1451 el (imino P\Qn/
The V|| /6}8(% Fl_33159
Dave "TTUJ/ZDK

35 -A55 - JABS

m(%mj lor @+vrh. org

AAA

na6 AAA Driue
HﬂﬂL‘H\l’AIU FL 32790
St Wintor

407 - 444 - TAL9
Swintirs »nal . da

com

Note: Additional references may be provided at the option of the Bidder.
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[THIS PAGE INTENTIONALLY LEFT BLANK]
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BIDDER: __ [\ A Tn( .

CERTIFICATION OF NON-SEGREGATED FACILITIES

Each Bidder shall complete, sign and include in its Bid this Certification of Non-Segregated Facilities.
Bidder certifies that it does not maintain or provide for its employees any segregated facilities at any
of its establishments, and that it does not permit its employees to perform their services at any location
under its control, where segregated facilities are maintained. Bidder certifies further that it will not
maintain or provide for its employees segregated facilities at any of its establishments, and that it will
not permit its employees to perform their services at any location under its control, where segregated
facilities are maintained. Bidder agrees that a breach of this certification is a violation of the equal
opportunity clause in this Contract. As used in this certification, the term "segregated facilities" means
any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation
or entertainment areas, transportation and housing facilities provided for employees which are
segregated by explicit direction or are in fact segregated on the basis of race, color, religion, or
national origin, because of habit, local custom, or any other reason. Bidder agrees that (except where
it has obtained identical certifications from proposed subcontractors for specific time period) it will
obtain identical certifications from proposed subcontractors prior to the award of subcontracts
exceeding Ten Thousand Dollars ($10,000.00) which are not exempt from the provisions of the equal
opportunity clause, and that it will retain such certifications in its files.

MCZ g0
(Name of Bidder)

Y P\
By: & ]
(Signaturgy

5

Date: [ -2%- 170 Title: :P(,@S((\L‘ ;U“\'t
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BIDDER: MCA Tne

NO RESPONSE
10

INVITATION FOR BIDS

If your firm is unable to submit a Bid at this time, please provide the information requested in the
space provided below and return to:

GREATER ORLANDO AVIATION AUTHORITY
PURCHASING OFFICE
8652 CASA VERDE ROAD, BUILDING 811
ORLANDO, FLORIDA 32827-4338

We have received Invitation for Bids, Purchasing Bid 02-21, Building Automation Systems (“BAS”)
Preventative Maintenance and Repair Services, for Orlando International Airport, opening at 10:30
am. July 29 2020, at the Greater Orlando Aviation Authority, Orlando International Airport,
Purchasing Office, 8652 Casa Verde Road, Building 811, Orlando, Florida 32827-4338.

Our firm's reason for not submitting a Bid is:

Company Name

By:

its:

Name & Title, Typed or Printed
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02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

YEAR ONE

BIDDER:

NEQ T

BID PRICES

. 1 (b | ey
AS PREVENTATIVE @ | | estmaten | | o)
NTENANCE & REPAIR M%%“ELY | * | nuMBER OF | = | ,,EXTEQS'ON'
L | montHS* | | 0@
Monthly Maintenance Fee $ﬁl Hﬁﬁg C 12 =|$ 9’77 820, 00
“IDITIONAL WORK HOURS : (d) Sl (e) | e (f)
(As j on 1.3, "'HOURLY G ESTIMATED 1o Sl
ge S-3 of the  LABOR ', |NUMBEROF | = | 'EXTE;')S'ON
, ‘peclflcatrons) | RATE e HOURS*
Standard Hours $ _U_QJ_CX}_ 300 =% %:3} 0600, 0O
Non-Standard Hours $/(e5.Nn0 80 =|$_13 200.80
aw e W
MARK-UP | X ESTMAATED || EXTENSION
. o b VALUE*
Estimated Parts Materrals Subcontractors
Rentals and Components Purchased for Schneider _
Electric Parts, Materials, Rentals and $42,000.00 | =% 42,000.00
Components
Contractors Mark-up % over its .
cost for Schneider Electric 0. 50
Parts, Materials, Rentals and (% expressed $42,000.00 |= A3 100, 00
Components (e.g. 1% should in decimals) J
be entered as .01)
Estimated Parts, Materials, Subcontractors,
Rentals and Components Purchased for Non-
Schneider Electric Parts, Materials, Rentals and $25,000.00 $ 25,000.00
Components
Contractors Mark-up % over its -
cost for Non-Schneider Electric | (1 300
Parts, Materials, Rentals and | (% expressed $25,000.00 |=|$__ ‘7,500, CO
Components (e.g. 1% should in decimals) 4

be entered as .01)

TOTAL YEAR ONE (1) BID PRICE

$1, /A4, (620 , 0O

(Enfer Total flere and on Page BF-18
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BDDER: ___ /N2 I
BID PRICES

02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

YEAR TWO
::BAS%PREVENTAT’IVE e B T
NANCE&REPAIR M%“,'\T{é"v |* | numBEROF |Z| E,XTE;’S'ON
e L | moNtHs* | | 0@ .
Monthly Malntenance Fee $&f}f2[g LDx 12 =1$4.00 5’,/&10. 00
ADDITIONALWORKHOURS | (&) | | (o 0
‘ des' bed in Sectlon1 3, HQURLY |y | ESTIMATED | _
age S-3 of | uasor |\X|nummeRoF | ,.E,"“ig,s"’”
,;;Specmcatlons) 3 RATE | HOURS® | )
Standard Hours $/J3 ;00 |x 300 =|$ 33 OMO 0 O
Non-Standard Hours $ /9. S50 |x 80 =|3_/3, 35lel. 00
ESCRIPTION S 1 MARK UP Xz 1= EXTENSION :
HON. ) ARACLE. |2 ANNUAL . |
: - ) || vawe | | ‘$) e
Estlmated Parts Materlals Subcontractors
Rentals and Components Purchased for Schneider $42.000.00 | =|$ 42,000.00

Electric Parts, Materials, Rentals and
Components

Contractors Mark-up % over its o
cost for Schneider Electric 0550
Parts, Materials, Rentals and (% expressed | x | $42,000.00 |= ' a0
Components (e.g. 1% should | in decimals) = 3/ ) 00,

be entered as .01)

Estimated Parts, Materials, Subcontractors,
Rentals and Components Purchased for Non-

Schneider Electric Parts, Materials, Rentals and $25,000.00 3 25,000.00
Components

Contractors Mark-up % over its o
cost for Non-Schneider Electric | (.300
Parts, Materials, Rentals and (% expressed | x | $25,000.00 =

&

7/ SO0, 0O

Components (e.g. 1% should in decimals)
be entered as .01)

$1. /50 180, 00
TOTAL YEAR TWO (2) BID PRICE (Enfer Total Here and on‘ Page BF-18

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS BF-11 BASE REV 03/26/19



BIDDER:

o The

BID PRICES

02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

YEAR THREE - ; .
ANCE&REPAIR M%‘f'ATr*éLY | X NUMBER OF} = ___E’X:TEg!SION
: ; . | | MONTHS* | | )
Monthly Malntenance Fee $ﬂ[gJ_QQ,_I) X 12 =3 / 033 272,00
;":ADDIT ON’"”WORK HOURS e @ .
scribed in Se ?-HoURLYz 1, | ESTIMATED | _| L
LABOR ’ X NUMBEROF -' EXTE(;])SlON =
| , | RATE .;~I.VHOUR$*Qg ff o
Standard Hours $ [[fZ, QQ X 300 =|$ "35 /DO: 00
Non-Standard Hours $ /75,50 | x 80 =% _/ '—/ 240, 00
e M )
I MARK-UP x-: EST'MATED* =l EXTENSION
: o 1o ANNUAL el
fate (ﬁ’) i : VALUE* b ($)
Estlmated Parts, Materlals Subcontractors
Rentals and Components Purchased for Schneider _
Electric Parts, Materials, Rentals and $42,000.00 |=$ 42,000.00
Components
Contractors Mark-up % over its )
cost for Schneider Electric 0,530
Parts, Materials, Rentals and (% expressed | x | $42,000.00 |= X3 ]00, 60
Components (e.g. 1% should in decimals) J
be entered as .01)
Estimated Parts, Materials, Subcontractors,
Rentals and Components Purchased for Non-
Schneider Electric Parts, Materials, Rentals and $25,000.00 $ 25,000.00
Components
Contractors Mark-up % over its - £
cost for Non-Schneider Electric Q._igg
Parts, Materials, Rentals and (% expressed | x | $25,000.00 =|$ 7 5 50, 00
Components (e.g. 1% should in decimals) /
be entered as .01)

TOTAL YEAR THREE (3) BID PRICE

$1 /RO Q)2 QO

(Enter Total Here and on Page BF-18

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS
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BibDER: _[Y1C 2 T

BID PRICES

02-21 BUILDING AUTOMATION SYSTEMS (“BAS™)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

YEAR FOUR

¢ kUMBEROFz_,,,_;,*
| monTHs* | |

Monthly Maintenance Fee $¢§f§, S5l G x 12

1 (e)
v ESTIMATED{

| 'NUMBER OF

| HOURS*

- - - 5[0 DOO OO

pe_i flcatlo‘ns)

Standard Hours
Non-Standard Hours 80 =524, 4}/‘3[) 00

, |y | ESTIMATED
| ANNUALkn,

ENS{;;
 VALUE* .

%

Estimated Parts, Materials, Subcontractors,
Rentals and Components Purchased for Schneider

Electric Parts, Materials, Rentals and $42,000.00 |=|$ 42,000.00
Components

Contractors Mark-up % over its

cost for Schneider Electric O, SS0

Parts, Materials, Rentals and (% expressed | x | $42,000.00 |=

Components (e.g. 1% should in decimais) 0’23/ / 00. OO0
be entered as .01)

Estimated Parts, Materials, Subcontractors,

Rentals and Components Purchased for Non-

Schneider Electric Parts, Materials, Rentals and $25,000.00 $ 25,000.00
Components

Contractors Mark-up % over its O Y5

cost for Non-Schneider Electric 50

Parts, Materials, Rentals and | (% expressed | x | $42,000.00 |=|$ 1, 500, 00
Components (e.g. 1% should in decimals) /

be entered as .01)

$ /210, Y, 00
TOTAL YEAR FOUR (4) BID PRICE (Enter Total Here and on l"age BF-18
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02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)

BIDDER:

MeA Tne

BID PRICES

PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

be entered as .01)

YEAR FIVE ’ ,
| AS REVENTATIVE @ | ESTII(\:ATED L Loe
AIN & REPAIR M%'ZTTTELY | X | NumMBER OF | = | EXTEQ'S'ON -
- ; | mMoNTHS* | | ®
Monthly Mamtenance Fee $9[ (}[2& 0 12 $ f f)qfﬁl 1) QZO ; OO
_ADDITIONALWORKHOURS | (&) | | (o | M
(A bed in Section 1.3, QHQ,URLY” | y | ESTIMATED | _ | EXTENSION
. eSdofthe | LABOR X | NUMBEROF|=| EXT%‘,S'ON
- pemflcatlons) RATE e HOURS* [
Standard Hours $ [é_% ) O 300 $ 53’7 200, 0 O
Non-Standard Hours $/8( DO 80 $ /47’ BRO., 0O
e @ | el | i
ESCRI,PT}ION, S MARK UP [ X ammiar. | = EXTENSION
Gl ((y) | ANNUAL )
: - e el ‘ " MALUE*
Estlmated Parts Materlals Subcontractors
Rentals and Components Purchased for Schneider
Electric Parts, Materials, Rentals and $42,000.00 $ 42,000.00
Components
Contractors Mark-up % over its .
cost for Schneider Electric S50
Parts, Materials, Rentals and | (% expressed $42.000.00 é‘) 3 /00 00
Components (e.g. 1% should | in decimals) /
be entered as .01)
Estimated Parts, Materials, Subcontractors,
Rentals and Components Purchased for Non-
Schneider Electric Parts, Materials, Rentals and $25,000.00 $ 25,000.00
Components
Contractors Mark-up % over its .
cost for Non-Schneider Electric 6_3999
Parts, Materials, Rentals and (% expressed $42,000.00 3 '7, \ﬁ 3 D, O 0
Components (e.g. 1% should in decimals) ’

TOTAL YEAR FIVE (5) BID PRICE

$ LAY, 776, 0D

(Entér Total Hére and on Page BF-18
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BIDDER: M2 The .

BID PRICES

02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

*The number of hours and annual value of parts, materials, sub-contractors, rentals and components
per year has been estimated for the purposes of soliciting and evaluating competitive Bids. Although
the Authority believes that this estimate fairly describes the scope of work under ordinary
circumstances, actual conditions may cause the number of hours and annual value of parts,
materials, subcontractors, rentals and components to differ from the estimates. The Authority has
no obligation to request any hours and annual value of parts, materials, subcontractors, rentals and
components or to require the use of any particular quantity of hours and annual value of parts,
materials, rentals and components. Bids will be evaluated based on the Total Five (5) Year Bid Price,
but the Contract to be awarded, if an award is made, will obligate the Authority only to pay the hourly
rates and Contractor's mark-up over actual cost provided in the successful Bidder's Bid for the
services and materials actually requested by the Authority and satisfactorily provided by the
Contractor. The hourly rate provided in the Bid should take into consideration the hourly rates paid
to all of the Contractor's employees used in performing the Contract services.

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS BF-15 BASE REV 03/26/19



BbbER: /T A ThAc

SUMMARY BID PRICES

02-21 BUILDING AUTOMATION SYSTEMS (“BAS”)
PREVENTATIVE MAINTENANCE AND REPAIR SERVICES

EXTENSION

TOTAL YEAR 1 BID PRICE | $_/, /A/ ([,20, DO

TOTAL YEAR 2 BID PRICE | $ // /50/, [£0. 00

TOTAL YEAR 3 BID PRICE ($_/ /8 0, b/ . 00

TOTAL YEAR 4 BID PRICE |$_/, 2 /0/. ALY, 00

TOTAL YEAR 5 BID PRICE |$ J/ 24 // 77l 00

TOTAL

5903,85.2, 00

(Enter Total Here and on Page BF-3)

FIVE (5) YEAR BID PRICE $

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS
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BIDDER: _ /Nt T,

*******ENDOFBIDFORM*******
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July 1, 2020

Orlando International Airport (MCO)
One Jeff Fuqua Boulevard
Orlando, Florida 32827

To whom it may concern:

I am writing this letter to confirm the distribution policies of Schneider Electric through
our Partner channel.

Schneider Electric has formed a network of partners throughout North America to
provide our customers with a single point of contact for our products and services. Each
office includes sales, engineering, project management and service capabilities for these
customers within their defined territory. MC2 is the Schneider Electric partner that is
trained and authorized to sell, install, and support Schneider Electric BAS
products/systems to the Orlando International Airport.

Schneider Electric is committed to the delivery of the highest quality support and services

for our customers and MC2 is a long term partner in that effort. If GOAA needs further
assistance, please feel free to contact 1-813-469-0737 .

Regards,
Jon Cramer

Jon Cramer

Territory Sales Manager
Schneider Electric Buildings Division

1841 Carillon Park Drive, Oviedo, Florida 32765



March 28, 2019

RE: MIC2 Inc.
2290 West Airport Blvd.
Sanford, FL. 32771

To Whom 1t May Concern:

Please let this letter serve as confirmation that MC2, Inc. has an aggregate surety bond program of
$10,000,000 with a single projest limit in excess of $4,000,000 with United States Fire Insurance
‘Company.

As always, United States Fire Insurance Company reserves the right to perform normal
wnderwriting at the fime of any bond request, including {but not limited to) review of financial
information, prior review and approval of relevant job specifics and contract documents, bond
forms, and project financing.

United States Fire Insurance Company is listed on the U.S. Treasury Departments Listing of
Approved Sureties (Dept. Circular 570; 2018 Revision).

This letter is not an assumption of liability, nor is it a bid bond or parformance bond. It is issuad
only as a bonding reference as requested by our ¢lient.

Should you have any questions or need additional information, please feel free to tontact me.
Sincerely

United States Fire Insurance Gompany

Victoria Rivera
Alttorney-in-Fact

(716) B49-1537
viivera@lawleyinsurance.com

PRy PRGN R B Sl T
NSRS E L EMPLOYE

m

BENEFITS



POWEROF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE~MORRISTOWN, NEW JERSEY
88744403719

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company. 2 corporation duly orpanized and existing under the laws oFthe
state of Delaware, has made, constituted and appointed. and does hergby make. vonstitute and appoint:

Timotly M. Toole, Victoria Rivera, Alissa J. Wolf

each, its troe and lawfi] Attorney(€)-In-Fact. with full power and authority hereby conferred in its name. place and stend. to exetute. acknowledye and deliver:
Aty and 2l bonds and undertakings of surety and other dovuments that the ordinary tourse of surety business may require. and 1o bind United States Fire
Insurance Company thereby as fully and to the same extent ws i such bonds or ondertakings had been duly executed and acknowledped by the regulady elected
officers of United States Fire Insurance Company at its principal office, in amounts or penalties mot exceeding: Seven Million, Five Hundred Thousand
Dollars {87,500,000).

This Power of Attorney Himits the act of those mamed therein to the bonds and undertakings specifically named therin, and they have no authority 1o bind
United States Fire Insorance Company except in the manner and to the exient therein stated.

This Power of Attornzy revokes all previous Powers of Attorney issued on behalf oTthe Attorneysdn-Fact named above and expires on January 31. 2020,

This Power of Attormey s granted pursuant 1o Arficle TV of the By-Laws of Unired States Fire Insurance Company as now in full Torce and oifect. and
consistent with Article T thereof. which Articles provide. inpertinent part:

Article TV, Exeoution of Instruments ~ Except a5 the Board of Directors may aufhorize by resolution. the Chairman of fhe Board, President.
any Vice-President, any Assistant Vice President, the Seeretary. or any Assistant Secretary shall have power on behalf ol the Corporation:

{a) to exevule, affix the corporate seal manually or by Faesimile 1o. acknowledge, verify and deliver amy tontracts. obligations. instruments
and dotuments whatsogver in connettion with its business incloding, withont limiting the forepoing. any bonds, puarantees, inderitakings,
recognizances. powers of atorney or revocations of any powers of attomey, stipulations, policies of insurance, deeds. leases. morzages.
releases, satisfhctions wnd agency agreements:

{b) to appoint, in writing. one ormore persons for any or all of the purposes mentioned in the preceding parapraph {2). incleding alficing the
seal ofthe Corporation.

Article T, Offivers, Section 3.11. Facsimile Signatores. The signature of zmy officer avthorized by he Corporation 1 sign any bonds,
wuarantees, undertakings, recopnizances. stipulations. powers of attorngy or revoeations of any powers of atiorney and policies of insurance
issued by the Corporation may be printed. facsimile, Tithographed or ofherwise produced. In addition, if and a5 authorized by the Board of
Directors. dividend warrants or checks. or other nomerous instroments similar to one another in form, amay be signed by the Tacsimile
sionature or signatares, Tithographed or otherwise produced, of such officer or officers of the Torporation a3 from time 1o fime may be
authorized 1o sizn such instraments on behall of the TCorporation. The Torporation may continoe to use for the purposes herein sated the
facsimile signature of any person or persons who shall have been such offiver or officers of the TCorporation. notwithstanding the Tact that e
may have ceased to be such at the fime when soch instroments shall be issved.

IN WITNESS WHEREOF. United States Fire Insurance Company has cansed these presents to be signed and atested by i appropriate officer and is
worporate seal heremnto affixed ihis 10™ day of March, 2018,
UNITED STATES FIRK INSURANCE -COMPANY

o o
) A

Anthony R. S‘l’imo\\'ucz, ;E.xecu‘tfive Vive President
State ofNew Jersey)
County oTMorris )

On fhis 10" day of March 2016, before me, a Notary public of fhe St of New Jersey, came ithe tbove named officer of United States Tire Insurance
Company, to me parsonally known o be the individual and offiver deseribed herein, 2nd acknowledged fhat he exevuted fhe Toregoing instroment and affived
the seal of United States Fire Insurance Company thereto by the authority of his office.

SONIA STALA Al /Jfﬁfwﬁﬂﬁ»
INOTARY PUBLIC OF NEW JERSEY Sonia Seala MNomry Poblic)

MY CONIMISSION EXPIRES 3/2512019
1. the undersigned officer of United States Fire Insurance Company, 2 Delaware corporation, do hereby oeitify that the original Power of Attorney of which the
ﬂ‘urerromn isa fﬁ‘D ttroe znd cotrest Topy s still in foree and efert and has not been revoketl.

™ \\JTZ‘TE% ”vIE‘n'{EfOT Thhave hereunto set iy hand and aifixed the corporate seal of United States Fire Insurance (,Jompany onihe 268duy of March 2049
C UNITED S’I’ATDS FIRE INSURAT\ CECOMPANY

‘ 'B

#

Al Wright, Senior Vice President




UNITED STATES FIRE INSURANCE COMPANY
1209 ORANGE STREET, WILMINGTON, DELAWARE 950}

STATEMENT OF ASSETS, LIABILIIES, SURPLUS AND OTHER FUNDS

AT DECEMBER 31, 2017
ASSETS

Bonds {Amortized Valud)... — et et e BE2, 28517
Preferred Storks (Marker Valug) ) 2,500,000
Qomimon Stotks (Market Valug). . i o+ o et 1.278,534860
TCush, Cush Equivelens, and Shon Term Invesuments, o~ - 1A ATT
Derivatives. i - A e oA e e A A B AB2 04
‘OtherInvevted Asyes. 335,759,125
Investment Income Doc and Accroed . S 3013891
Promiums and Considerations 2943
Amourits Recoverdble from Rei e 23. 4019
Funds Held by or Deposied with Reinsured Companic: 4,521,882
Qurrent Income Toxes Recoverdbie . 324300
Net Delerred Tax Asset. 135312662
‘Electronic Data Provessing Equipment . . - 3,772,727
Reveivables Trom Parent, Subsidinrics and ATY hmr-v ..... 26;323(#95
Oiher Axsets. s - . N

TOTAL ASSETS - 40D 1‘146!5’78

LIABILITIES, SURPLUS & OTHER FUNDS

Liosses (Reporied Losses Net of Reinsurante ‘Oedet and Invusred
Buit Not Reporied Losses) 1.570075,192
Reinsurante Payibie on Prird Losses and Loys Adjusunent ‘th z TH 325088
Lioss Adjnstment Expense: 394,866,509
‘Commissions Pnyabln,'Cbmmng Ccmm:ssmns antOther Similar Thorpe . 615,178
Oiher Expenses (Exdluting Taxes, Li and Fets). 53,552,681
Taxes, Licenses nnd Fees (Excloding Federd Invonre Taxes) 20,497,732
Uttt PIEIIUINS. coamm e S - 304,835,046
Advanve Premium 3459208
LCeded Remsuranse Prenfums Paynb) S s o 203,97
Funds Aeld by Company under Reinsurance Trenties. . . s A4“7‘I2
Amoons Withheld by ’Compnny For Acvcourit of Others 68163420
Provision for Reinsorm . L iRy
Paysble o Parent, ’Subsnﬂmmss and Afmmtcs . 21048,714
Other Lisbilifnes .. . 32,798,598

TOTALLIABILITIES.. ... reon J— 1'52!‘7/92.’083.’?7@
Lommon Tupindl Swock 12210000
‘Gross Paid In ant Connibuted Surplu 1,115/644940
Unasyipned Funds (Surplug) 174406919

Surplus s Repards Policyholdess 1,302.261,859

TOTAL LIABILTHES, SURPLYS & OTHER FUNDS. . $4[094,346,578

T.-Earm‘ ine Scag‘iﬁnnc, Vice Presitient ana Controfier of UNITED STATES FIRE INSURANCE COMPANY, certify that the Torcgoing is 2 fair suicmem of Assety,
Liinbilities, Surplus znd Oiher Funds of ihis Conpary, zit the lose oTbusiness, December 31, 2007, a5 reflevted by Je books and revords mmi as repored in it soirement
on file withihe Imsuranze Department of the Sue of Delaware,

- [ e T

. o ‘IN‘I’.ES;I‘MDNYWHEREOF Thavestt my hand and affixed the swal of the Company, this &b day of March, 2018.
"UNI’PED ’S‘.I‘ATIZS FIREINSURANCE COMPANY

™ ang @



CONTRACT

THIS AGREEMENT made and entered into effective as of the _15'day of _January, 2021
by and between the GREATER ORLANDO AVIATION AUTHORITY, a public and governmental
body, existing under and by virtue of the laws of the State of Florida, hereinafter called Authority, and
MC2, INC, hereinafter called Contractor.

WITNESSETH, that the said Contractor, for and in consideration of the payments hereinafter
specified and agreed to be made by the Authority, hereby covenants and agrees to furnish all perform
preventative maintenance and repair services for the Authority’s entire Building Automation System
(“BAS”) in accordance with original equipment manufacturers’ recommendations. The Contractor
shall also provide all upgrades, revisions, and new releases to the Schneider Electric BAS software
necessary to maintain the Authority’s BAS as a state of the art system. The work to be performed by
the Contractor shall include, but shall not be limited to, the supplying of all labor, supervision, repair
and/or replacement parts, components, materials and supplies, equipment, tools, licenses, permits,
and all other accessories, services, facilities, activities and procedures necessary and all other items
necessary or proper for, or incidental to, performing its obligations under Purchasing Bid 02-21,
Building Automation System Preventative Maintenance and Repair Services, at the Orlando
International Airport, in accordance with the Contract Documents which consist of the Contract, Bid
Forms, the Instructions to Bidders, any Addenda issued prior to the execution of the Contract, the
General Conditions, the Specifications, and the Invitation for Bids, each of which are incorporated
herein by this reference.

If the Contractor shall fail to comply with any of the terms, conditions, provisions, or
stipulations of the Contract Documents, then the Authority may avail itself of any or all remedies
provided in the Contract Documents, or which are otherwise available by applicable law or in equity,
and shall have the right and power to proceed in accordance with the provisions thereof.

An extension of time for performance shall be the Contractor’s sole and exclusive remedy for
any delay of any kind or nature caused by Authority, and in no event shall Contractor be entitled to
recover from Authority any indirect, incidental, special or consequential damages in any proceeding
arising out of or relating to this Contract or the breach thereof.

It is also agreed and understood that the acceptance of the last payment pursuant to Section
2 of the General Conditions for work performed hereunder by the Contractor shall be considered as
arelease in full of all claims against Authority and its members, officers, agents and employees arising
out of, or by reason of, the Contract obligations or work.

In consideration of the Contractor's obligations set forth in the Contract Documents, Authority
agrees to pay to the Contractor upon satisfactory completion of such obligations, and subject to the
contract provisions of Section 2 of the General Conditions, compensation as set forth in Section 2 of
the General Conditions, subject to such additions and deductions as may be provided in the Contract
Documents and any duly approved and executed amendments thereto.

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS C-1 BASE REV 03/26/19



(Sign this page if the Contractor is a Sole Proprietorship or a Partnership)

IN WITNESS WHEREOF, the said GREATER ORLANDO AVIATION AUTHORITY has
caused this Contract to be executed in its name by its Chairman, Vice Chairman, or Chief Executive
Officer, attested by its Secretary or Assistant Secretary, and the said Contractor has hereunto set its
hand and seal, all as of the day and year first above written.

"AUTHORITY"

GREATER ORLANDO AVIATION AUTHORITY

By:
[Official Seal]
Its:
Attest:
Secretary
"CONTRACTOR"

WITNESSED BY:

(Name of Contractor)

By: (Seal)
(Signature of Owner or General Partner)

Its:
(Title)

Name of Owner or General Partner Printed
or Typed

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS C-2 BASE REV 03/26/19



(Slgn this page If the Contractor is a Corporation or Other State-Chartered Business Entity)

IN WITNESS WHEREOF, the sald GREATER ORLANDO AVIATION AUTHORITY has caused this
Contract to be executed in its name by lts Chalrman, Vice Chairman, or Chisf Executive Officer,
attested by Its Secretary or Assistant Secretary, and the sald Contractor has caused this Contra! to

be executed In its name by

dls , attested by

,its

Secretary, and has caused the seal of sald corporation

or other business entity to be hereunto attached, all as of the day and year first above written.

[Officlal Seal)

[Corporate Seal)

Approved as to Form and Legality
this _t dayof. 7l 200 )
NELSO\]:{ MULLINS BROAD AND CASSEL ,
RAEIRD I Ut

Gréater Orlando Aviation Autliority

a

B02-21 BAS PMIMAINTENANGE REPAIRS SVCS

"AUTHORITY"

GREATER ORLANDO AVIATION AUTHORITY
; : Phillip N Brown

P N SGupi Dec § 2020 3:23 PM

By T ocuFipn:

Its:

Date Signed:

VAZGUEZ

"CONTRACTOR"

MC2, INC.
{Name of Contractor)

M,
g

(Signature of Officer)

Is: PKQJLA.(? nk

{Title)

Aoy & Holmpn L
Namé of Offteer Printed or Type

Attest: .

%{/ 4l

Sacretry

-3 BASE REV 03/26/18



Performance Bond Effective Date: 1/1/2021
Performance Bond No.;_802-130507-3 Performance Bond Expiration Date; 1213112021
Executed in Duplicate

PERFORMANCE BOND FORM

GREATER ORLANDO AVIATION AUTHORITY

KNOW ALL MEN BY THESE PRESENTS
that MC2, Inc.
2290 West Airport Blvd., Sanford, FL 32771 , hereinafter called Principal,
and
United States Fire Insurance Company, 305 Madison Avenue, Morristown, NJ 07960
, a corporation organized under the laws of the State of _Delaware and

licensed to do business in the State of Florida, hereinafter called Surety, are held and firmly bound
unto the Greater Crlando Aviation Authority, hereinafter called Authority, in the Penal Sum of Qne
Million Six Hundred-Elght Thousand Dollars ($1.608,000.00}, for the payrment of which sum wel}
and truly made, Principal and Surety bind ourselves, our heirs, personal representatives, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has by written agreement entered into a Contract with Authority for
Purchasing (Bid/Propos ~21, Building Au ion Systems ("BAS") Preventative Maintenanc
and Repair Services, at Orlando International Airport, in accordance with the Contract Documents
which are incorporated therein by reference and made a part thereof, and which collectively are herein
referred to as the Contract.

WHEREAS, Surety is authorized to do business in the State of Florida.
NOW, THEREFORE, the condition of this obligation is such that if Principal:

1. Promptly and faithfully performs each of its obligations under said Confract, including,
but not limited to, any warranty provisions, in the time and manner prescribed in the
Contract; and

2. Pays Authority all losses, damages (liquidated or actual, including, buf not limited to,
damages caused by delays in the performance of Principal, or latent defects in the
goods or services furnished by Principal), expenses, costs and attorneys' fees
including any attorney’s fees, costs, and expenses for and in connection with all trial
and appellate proceedings, that Authority sustains resulting directly or indirectly from
any breach or default by Principal under the Contract; and

3. Pays Authority all losses, damages, expenses, costs, attorneys' fees and other legal
costs (including, but not limited to, those for investigative and legal support services)
including any attorney’s fees, costs, and expenses for and in connection with all trial,
appellate and bankruptcy proceedings, that the Authority sustains resulting directly
and indirectly from conduct of the Principal, including, but not limited to, want of care
or skill, negligence, patent infringement, or intentionally wrongful conduct on the part
of the Principal, its officers, agents, employees or any other person or entity for whom
the Principal is responsible, then this bond is void; otherwise it remains in full force
and effact.
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In the event that the Principai shall fail to perform any of the terms, covenants or conditions
of the Contract during the period in which this Performance Bond is in effect, the Surety shall remain
liable to the Authority for all such loss or damage (including, but not limited to, all reasonable
attorneys' fees and other legal and court costs) resulting from or in connection with any failure to
perform up to the amount of the Penal Sum.

In the event the Surety fails to fulfill its obligations under this Performance Bond, then the
Surety shall also indemnify and save the Authority harmless from any and all loss, damage, cost and
expense, including, but not limited to, reasonable attorneys' fees and other legal and court costs,
including any attorney’s fees, costs, and expenses for all trial, appeliate and bankruptcy proceedings,
resulting directly or indirectly from or in connection with the Surety's failure to fuifill its obligations
hereunder. This paragraph shall survive the termination or cancellation of this Performance Bond.
The obligations set forth in this paragraph shall not be limited by the Penal Sum of this Bond.

The Surety's obligations hereunder shall be direct and immediate and not conditional or
contingent upon Authorlty's pursuit of its remedies against Principal, and shall remain in full force and
effect notwithstanding (i) amendments or modifications to the Coniract entered Into by Authority and
Principal without the Surety's knowledge or consent, (ji) waivers of compliance with or any default
under the Contract granted by Authority to Principal without the Surety's knowledge or consent, (jii)
the discharge of Principal from its obligations under the Contract as a result of any proceeding initiated
under the Bankrupicy Code of 1978, as the same may be amended, or any similar state or federal
law, or any limitation of the liability of Principal or its estate as a result of any such proceeding, or (iv)
any other action taken by Authority or Principal that would, in the absence of this clause, result in the
release or discharge by operation of law of the Surety from its obligations hereunder.

The institution of suit upon this Bond is subject to the limitations period in accordance with
Section 95.11, Florida Statutes.

Any changes in or under the Contract Documents (which include, but are not limited to, the
Specifications) and compliance or noncompliance with any formalities connected with the Contract or
the changes therein shall not affect Surety's obligation under this Bond, and Surety hereby waives
notice of any such changes. Further, Principal and Surety acknowledge that the Penal Sum of this
bond shall be increased or the term of this bond extended in accordance with any amendments or
other modifications to the Contract Documents entered into by Authority and Principal.
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IN WITNESS WHEREOF, the Principal and Surety have executed this instrument under their
several seals on the 30th __ day of __ October , 2020 the name and corporate seal
of each corporate party being hereto affixed and these presents fully signed by its undersigned
representative, pursuant to authority of its governing body.

Signed, sealed and delivered
in the presence of:

MC2, Inc.

W %O Principal (Name of Contractor)

7 / . <7

gl ol a—

4 \%?/ ’ (Signature) Roy G. Hoffman Jr.
/ its: President

Witness o (Title)

(Seal)

United States Fire Insurance Company

il
0Ly i By: J

Witness / L'(S|gnature) Tracy Alessi
&.—-—2&/‘ Its: Attorney-in-Fact

Witness (Title)

Address: 361 Delaware Avenue

Buffalo, NY 14202

Telephone No.:_716-849-1577

Fax No.: 716-849-8291

E-Mail Address: talessi@lawleyinsurance.com

M—/ I

Countermgnat e by William J. /aw!ey Jr.
Florida Licensed Agent)

NOTE: If Principal and Surety are corporations, the respective corporate seal should be affixed and
attached.

Attach a certified copy of Power-of-Attorney appointing individual Attorney-in-Fact for
execution of Performance Bond on behalf of Surety.

IMPORTANT: Surety companies executing bonds must meet the requirements set forth in Section
8.7 of the Contract's General Conditions.
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ACKNOWLEDGMENT OF PRINCIPAL

STATE OF Florida )
) B8
COUNTY OF )
On the day of in the year 2020 , before me, the
undersigned, personally appeared Roy G. Hoffman Jr , personally known

to me or proved to me on the basis of satisfactory evidence to be the individual whose name is
subscribed to the within instrument and acknowledged to me that he/she executed the same in
his/her capacity, and that by his/her signature on the instrument, the individual, or the person
upon behalf of which the individual acted, executed the instrument.

Y

Notar Public

& ., KATHI TORTORICE
Ty % Commission # GG 906198

&7 Expires December 21, 2023
487" Bonded Thru Troy Fain Insurance 800-385-7019

ACKNOWLEDGMENT OF SURETY

STATE OF New York )

) SS.:

COUNTY OF Erie )
On the 30th day of  October in the year __ 2020, before me, the
undersigned, personally appeared Tracy Alessi , personally known

to me or proved to me on the basis of satisfactory evidence to be the individual whose name is
subscribed to the within instrument and acknowledged to me that he/she executed the same in
his/her capacity, and that by his/her signature on the instrument, the individual, or the person
upon behalf of which the individual acted, executed the instrument.

gl

Notary Public

g



POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPANY
PRINCIPAL OFFICE - MORRISTOWN, NEW JERSEY
88744403720

KNOW ALL MEN BY THESE PRESENTS: That United States Fire Insurance Company, a corporation duly organized and existing under the laws of the state of Delaware, has
made, constituted and appointed, and does hereby make, constitute and appoint:

Timothy M. Toole, Victoria Rivera, Alissa J. Wolf, Tracy A. Alessi

each, its true and lawful Attorney(s)-In-Fact, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver: Any and all bonds
and undertakings of surety and other documents that the ordinary course of surety business may require, and to bind United States Fire Insurance Company thereby as fully and to
the same extent as if such bonds or undertakings had been duly executed and acknowledged by the regularly elected officers of United States Fire Insurance Company at its
principal office, in amounts or penalties not exceeding: Seven Million, Five Hundred Thousand Dollars ($7,500,000).

This Power of Attorney limits the act of those named therein to the bonds and undertakings specifically named therein, and they have no authority to bind United States Fire
Insurance Company except in the manner and to the extent therein stated.

This Power of Attorney revokes all previous Powers of Attorney issued on behalf of the Attorneys-In-Fact named above and expires on January 31, 2021.

This Power of Attorney is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, and consistent with Article I1I
thereof, which Articles provide, in pertinent part:

Article 1V, Execution of Instruments - Except as the Board of Directors may authorize by resolution, the Chairman of the Board, President, any Vice-President,
any Assistant Vice President, the Secretary, or any Assistant Secretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate seal manually or by facsimile to, acknowledge, verify and deliver any contracts, obligations, instruments and documents
whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings, recognizances, powers of attorney or
revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, mortgages, releases, satisfactions and agency agreements;

(b) to appoint, in writing, one or more persons for any or all of the purposes mentioned in the preceding paragraph (a), including affixing the seal of the
Corporation.

Article 1Il, Officers, Section 3.11, Facsimile Signatures. The signature of any officer authorized by the Corporation to sign any bonds, guarantees,
undertakings, recognizances, stipulations, powers of attorney or revocations of any powers of attorney and policies of insurance issued by the Corporation may
be printed, facsimile, lithographed or otherwise produced. In addition, if and as authorized by the Board of Directors, dividend warrants or checks, or other
numerous instruments similar to one another in form, may be signed by the facsimile signature or signatures, lithographed or otherwise produced, of such
officer or officers of the Corporation as from time to time may be authorized to sign such instruments on behalf of the Corporation. The Corporation may
continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Corporation,
notwithstanding the fact that he may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREQF, United States Fire Insurance Company has caused these presents to be signed and attested by its appropriate officer and its corporate seal hereunto
affixed this 22™ day of August 2019
UNITED STATES FIRE INSURANCE COMPANY

Anthony R. Slimowicz, Executive Vice President
State of Pennsylvania }
County of Philadelphia }

On this 22™ day of August 2019, before me, a Notary public of the State of Pennsylvania, came the above named officer of United States Fire Insurance
Company, to me personally known to be the individual and officer described herein, and acknowledged that he executed the foregoing instrument and affixed
the seal of United States Fire Insurance Company thereto by the authority of his office.

' At
Commonwealth of Pennsylvania — Notary Seal JW W

Tamara Watkins, Notary Public
Philadelphia County Tamara Watkins {(Notary Public)

My commission expires August 22, 2023
Commission number 1348843

I, the undersigned officer of United States Fire Insurance Company, a Delaware corporation, do hereby certify that the original Power of Attorney of which the
foregoing is a full, true and correct copy is still in force and effect and has not been revoked.

IN WITNESS WHEREOF, 1 have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on October, 30th 2020

UNITED STATES FIRE INSURANCE COMPANY

3

Al Wright, Senior Vice President




UNITED STATES FIRE INSURANCE COMPANY
1209 ORANGE STREET, WILMINGTON, DELAWARE 19801

STATEMENT OF ASSETS, LIABILITIES, SURPLUS AND OTHER FUNDS

AT DECEMBER 31, 2019
ASSETS

By (Amorizetd VBIIE)Y, oo i i i e s e s p e a 1,378,263,278
Preferred Stocks (Market Value). 2,500,000
Common Stocks (Market Value). 1,285,247,627
Mortgage Loans (Markel VHIUEY. .. .. .ouuiiiiiieiriniereiiiesiieiantaiiits teenieessnnssesassarsensesssssnsensoesrsnmes 4,575,000
Cash, Cash Equivalents, and Short Term Investments.... e S AT A DA v R A 669,919,204
DEFVALIVES. ... eveneeeitiaienieaieensenncanresrrirnrsares ; 7,268,292
R EAVESTE ABREIE e simsvss sy s e s s 28 P a4 053 5 e 05 B3 0 A TS G e 263,067,722
Investment Income De BNT ACCIUBG vauiiciseivessvveirstsvvinsisieness ineiaaiasi veeissiisiasedsnusssis issnes santsaassas 12,069,093
Premiums and Consideralions.......... 307,501,153
Amounts Recoverable from Reinsurers.. 41,921,190
Funds Held by or Deposited with Reinsured Companies. 18,044,399
Current Inconic Tanes RecOVRIABIE oo it viiinisss s sis iraias o siv s shissn i s s borsva i 3,123,199
Iy Deformotl Tam MBS e e i e o e s S b el vk S A e G A VS A0 s T 170,616,521
Electronic Data Processing Equipment..........vu.s 2,530,714
Receivables from Parent, Subsidiaries and AfIAIES. ... ...ovuiioveeniiririiiinrnisrnrre s ses ieensessssnerens 189,801,729
ETBTIABREIS. ot icomys o i s s B A AP AT e SRR KA TP S T o T KR SN e A 88,380,069

TOTAL ASSETS. ovcrmiusmmmnnsssorsnsssessansorsssmsssnnsssnts srasspans 1oy Kaqsnsss sosissmas s ervans $ 4 444i829ElgO

LIABILITIES, SURPLUS & OTHER FUNDS

Losses {Reported Losses Net of Reinsurance Ceded and Incurred

But NotReported Eosses) i v s s i musin sdvs i v Liises tiniasssesicrssasssas i sirass pusstaas 1,608,110,571
Reinsurance Payable on Paid Losses and Loss Adjustment Expenses 99,388,149
Loss A sbment EXPEnEeR. o ercnnmsssusssns renns saasan s sns o sarnss vay s FORR AU SAAT LS RS TR BTN o 382,336,986
Commissions Payable, Contingent Commissions and Other Similar Charges., o 6,450,761
Other Expenses (Excluding Taxes, Licenses and Fees)......... 58,812,009
Taxes, Licenses and Fees (Excluding Federal Income Taxes). ’ 24,123,914
LIVEHTEEH PSR v vt min b nsssicn ot s R A RS A PR A R S SR T R S B 622,338,241
PV BTG PPN v v o o acsson s AR 4 A W A 4 44 G A A s S S S R Ve 10,107,620
Ceded Reinsurance Premiums Payable................. 40,131,540
Funds Held by Company under ReinSurance Treaties. .. ....u.iiuuierirrerrnnesnsnesirnirersssnsennnneessnsinnsiens 30,307,801
Amounts Withheld by Company for Account 0f OEhers...........ccc.oiviiiiiininmmiiisssis s A 87,984,822
Provision for ReinSurance........occievevnvnnsnnrininninin 1,244,113
Payable to Parent, Subsidiaries and Affiliates................cooeiii. 4,801,800
ither Eiabilibies oo st 3 62,614,441

TOTAL EIABILITIES oot shie s i b sa sk (oo b8 g b sy so i vean s ann sassiennt sans $ 3,038,752,768
Comion CAPIATSIOEK o wemsm s o savseiss asiah s e s i Vo e A S R SRS e s s oo wawas v 14,943,000
Gross Paid In and Contributed Surplus 0 1,374,911,940
Unassigned Funds (Sumplus)......ooooviniiiiin 16,221,482

Sumplus as Regards Policyholders 1,406,076,422

TOTAL LIABILTIIES, SURPLUS & OTHER FUNDS.......ocvuiiimiimrinnnioniiniirn: S 4!444!829!190

1, Carmine Scaglione, Senior Vice President and Controller of UNITED STATES FIRE INSURANCE COMPANY, certify that the foregoing is a fair statement of
Assets, Liabilities, Surplus and Other Funds of this Company, at the close of business, December 31, 2019, as reflecled by its books and records and as reported in its
statement on file with the Insurance Department of the State of Delaware.

- re—

IN TESTIMONY WHLEREOF, | have set my hand and affixed the seal of the Company, this 3rd day of March, 2020,
UNITED STATES FIRE INSURANCE COMPANY st




OATH OF SECRETARY

GREATER ORLANDO AVIATION AUTHORITY

I, QA—UD‘[ Unlf:c HeEL , certify that | am the Secretary of the
corporation named as Principal in the foregoing Performance andfor Payment Bonds; that
You Helfemart ¥ who signed the said Bond(s) on behalf of the Principal was then
TRes pEM™T of said corporation and was authorized by the corporation to sign the
Bond(s) on its behalf; that | know (his, her) signature, and (his, her) signature thereto is genuine, and
that said Bonds was/were duly signed, sealed and attested for and in behalf of said corporation by

authority of its governing body.
7 aly AL
70 Keorary

ecretary

(Corporate Seal)

Attach a copy of the Authority's form of Certificate of Insurance or a copy of Declarations Page(s)
from Insurance Policy and/or Policy Binder indicating that Contractor has obtained all insurance

required by the Contract Documents.
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IRREVOCABLE STAND-BY LETTER OF CREDIT

[Date]

IRREVOCABLE LETTER OF CREDIT NO.

EXPIRY DATE:

AGGREGATE AMOUNT: $1,608,000.00

BENEFICIARY: Greater Orlando Aviation Authority
One Jeff Fuqua Boulevard
Orlando, FL 32827-4399

Dear Sir or Madam:

On behalf of [Company
Name] (the "Company"), we hereby issue this irrevocable stand-by letter of credit in your favor up to
the aggregate amount stated above, available by one or more sight drafts drawn by you on us.

Each draft hereunder must state "Drawn on

[Bank Name] Irrevocable Letter of Credit No. , dated
," and must be accompanied by a statement in the form attached hereto
as Exhibit A (which is incorporated in this letter of credit by this reference). Such statement must be
signed by the Chief Executive Officer of the Greater Orlando Aviation Authority (the "Authority"), or
designee, and must provide the following:

A. Certification that the Company has failed to faithfully perform one or more of its obligations
to the Authority under that certain Contract 02-21, Building Automation Systems (“BAS”)
Preventative Maintenance and Repair Services, at Orlando International Airport, as such
may be amended from time to time, by and between the Company and the Authority (the
"Agreement"); and

B. Certification of the amount of damages or expenses which, in his belief or determination,
the Authority has suffered or incurred, or is likely to suffer or incur, as a result of such
failure by the Company; or

C. Certification (1) that the Company has failed to provide to the Authority an acceptable
surety bond or stand-by letter of credit to replace this letter of credit, on or before the date
the same was due under the terms of the Agreement in accordance with such terms, and
(2) certification of the amount of the required replacement surety bond or letter of credit.
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Irrevocable Stand-by Letter of Credit
Page 2

Additionally, each draft drawn hereunder shall be paid from the funds of
[Bank Name]. If a drawing is made by you hereunder at or prior to 11:00 a.m., local time, on a business
day, payment shall be made to you or to your designee of the amount specified at our branch where
such drawing is made, in immediately available funds, not later than 3:00 p.m., such local time, on
the same business day or such later time and business day as you may specify. If a drawing is made
by you after 11:00 a.m., such local time, on a business day, payment shall be made to you or to your
designee of the amount specified, in immediately available funds, not later than 3:00 p.m., such local
time, on the next business day thereafter, or such later time and business day as you may specify.

This letter of credit is subject to the Uniform Customs and Practice for Documentary Credits (2007
Rev.), International Chamber of Commerce Publication No. 600, except that, notwithstanding the
provisions of Article 36 thereof to the contrary, if this letter of credit would have otherwise expired by
its terms during a period when our business has been interrupted by Acts of God or other causes
beyond our control, our obligations hereunder shall continue for thirty (30) days following the date of
our resumption of normal business operations. As to any matters that may not be governed by the
Uniform Customs and Practice for Documentary Credits, this Letter of Credit shall be governed by
and construed in accordance with the laws of the State of Florida, including without limitation the
Uniform Commercial Code as in effect in the State of Florida.

We hereby engage with you that all drafts drawn hereunder in compliance with the terms of this credit
will be duly honored upon presentation to us as provided herein.

(Bank Name)

By:

(Signature)

Address:

Telephone No.:

Fax No.:

E-Mail Address:
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To:

EXHIBIT A

GREATER ORLANDO AVIATION AUTHORITY
STATEMENT FORM

[Bank Name]

Date:

Re:

[Company Name]

Irrevocable Letter of Credit Number:

The undersigned, who is the Chief Executive Officer of the Greater Orlando Aviation Authority

(the "Authority"), or the duly authorized designee of same, hereby certifies to

[Bank Name] that [A, and either B or C are required]:

A.

[Company Name] (the

"Company") has failed to faithfully perform one or more of its obligations to the Authority
under that certain Contract 02-21, Building Automation Systems (“BAS”) Preventative
Maintenance and Repair Services, at Orlando International Airport, by and between the
Company and the Authority (the "Agreement").

In the belief or determination of the undersigned, the amount of damages or expenses
which the Authority has suffered or incurred or is likely to suffer or incur, as a result of
such failure by the Company totals $ ;or

. The Company has failed to provide the Authority with an acceptable replacement surety

bond or stand-by letter of credit on or before the date the same was due under the terms
of the Agreement in accordance with such terms, and that the amount of the required
replacement bond or letter of credit is $

Dated this day of , 20

GREATER ORLANDO AVIATION AUTHORITY

By:

Title:
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ACORD
——

CERTIFICATE OF LIABILITY INSURANCE

U&SSERV-01

TBRZEZINSKI

DATE (MM/DD/YYYY)
11/10/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

proDUCER License # BR-632443
Lawley Construction Solutions

CONTACT
NAME:

PXIONE, Ext): (716) 849-8618

[FAX \oy(716) 849-8291

361 Delaware Avenue E-MAIL
Buffalo, NY 14202 ADDRESS:
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Zurich American Insurance Co 16535
INSURED INsURER B : Ace American Insurance Co 22667
MC 2 Inc INSURER C :
2290 West Airport Blvd INSURER D :
Sanford, FL 32771
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANCE e [ WaR POLICY NUMBER S e | Y EXE LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
CLAIMS-MADE OCCUR X | X |GLO509899700 7/24/2020 | 5/1/2021 | BAMACE TORENTED w1 |5 1,000,000
X | Contractual Included MED EXP (Any one person) $ 10,000
L PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
| | PoLicY e Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY C(E 2“25&%%?1)5 INGLE LIMIT $ 1,000,000
X | ANy AuTO X | X |BAP509899800 7124/2020 5/1/2021 BODILY INJURY (Per person) | $
OWNED - SCHEDULED ]
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
X | HIRED X | NON-OWNED PROPERTY DAMAGE
| A | AUTOS ONLY AUTOS ONLY (Per accident) $
$
B | X | uMBRELLA LIAB X | occur EACH OCCURRENCE $ 5,000,000
EXCESS LIAB cLaMs-MADE| X | X [N10841872007 7/24/2020 | 5/1/2021 | . occare $ 5,000,000
DED ‘ X ‘ RETENTION $ 10,000 Per Projet Agg $
WORKERS COMPENSATION PER OTH-
A AND EMPLOYERS' LIABILITY YIN X | sTatuTE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE X |WC509899600 7/24/2020 | 5/1/2021 | | pcp accipEnT $ 1,000,000
OFFICER/MEMBER EXCLUDED? N/A 1.000.000
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § ,000,
If yes, describe under 1.000.000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § O,

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Project: Purchasing Bid 02-21

Building Automation Systems Preventative Maintenance and Repair Services at Orlando International Airport, Orlando Florida
Greater Orlando Aviation Authority; Owner; all other parties required by contract; are additional insured with respects to General Liability, Automobile
Liability, and Umbrella Liability on a primary and non-contributory basis only as required by written contract. A Waiver of Subrogation applies in favor of
Greater Orlando Aviation Authority; Owner; all other parties required by contract; with respects to General Liability, Automobile Liability, Umbrella Liability &
Worker's Compensation only as required by written contract. 30 Day Notice of Cancellation applies.

CERTIFICATE HOLDER

CANCELLATION

Greater Orlando Aviation Authority
One Jeff Fuqua Boulevard

Orlando, FL 32827

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

(LIS

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



*******ENDOFCONTRACT*******
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GENERAL CONDITIONS

1. SCOPE OF WORK:

This Contract will be to perform preventative maintenance and repair services for the Authority’s
entire Building Automation System (“BAS”) in accordance with original equipment manufacturers’
recommendations. The Contractor shall also provide all upgrades, revisions, and new releases
to the Schneider Electric BAS software necessary to maintain the Authority’s BAS as a state of
the art system. The work to be performed by the Contractor shall include, but shall not be limited
to, the supplying of all labor, supervision, repair and/or replacement parts, components, materials
and supplies, equipment, tools, licenses, permits, and all other accessories, services, facilities,
activities and procedures necessary or proper for, or incidental to, such maintenance at the
Orlando International Airport (“OIA”) in accordance with the Contract Documents. All work shall
be performed in accordance with the Specifications attached hereto.

2. COMPENSATION - INVOICE AND PAYMENT FOR SERVICES:

2.1  The Authority shall pay the Contractor the prices as set forth on Pages BF-10 through BF-
14 in the manner provided below, but only for services authorized by the Authority and
actually performed by the Contractor to the satisfaction of the Authority as required by the
Specification.

2.2 The Authority shall pay the Contractor, subject to authorized deductions, the monthly rate
as set forth on Pages BF-12 through BF-14 for the preventative maintenance & repair of
Authority’s building automated system provided in the Specification, authorized by the
Authority in writing, and actually performed by the Contractor to the satisfaction of the
Authority as required by the Specification. For each such monthly rate, the Contractor shall
invoice the Authority by the tenth (10th) day of each month following the end of the month
in which services were performed under the Contract. The Contractor’'s invoice shall
generally describe the services rendered by work area and location, type of service, date
rendered, and shall contain such other information and is accompanied by such supporting
documentation and other materials as the Authority shall request. The forms to be used
will be provided by the Contractor, with approval of the Authority.

2.3 The Authority shall pay the Contractor, subject to authorized deductions, the hourly labor
rates as set forth on Pages BF-10 through BF-14 for the preventative maintenance & repair
of Authority’s building automated system provided in the Specification, authorized by the
Authority in writing, and actually performed by the Contractor to the satisfaction of the
Authority as required by the Specification. For each such hourly labor rates, the Contractor
shall invoice the Authority by the tenth (10th) day of each month following the end of the
month in which services were performed under the Contract. The Contractor’s invoice shall
generally describe the services rendered by work area and location, type of service, date
rendered, and shall contain such other information and is accompanied by such supporting
documentation and other materials as the Authority shall request. The forms to be used
will be provided by the Contractor, with approval of the Authority.

2.4  The Authority shall pay the Contractor, subject to authorized deductions, its actual invoice
cost for Contractor-provided Schneider parts, materials, equipment rental, and other
reimbursable items as provided in the Bid Forms and the Specification provided by
Contractor and approved in writing by the AAR in advance of such purchase. For such
approved purchases, the Authority shall also pay the Contractor the Contractor's
percentage markup on those items as set forth in the Bid Forms. The Authority will
reimburse the Contractor for reasonable freight and shipping charges incurred with respect
to any such reimbursable items, at actual cost, for which parts, materials, equipment rental
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2.5

2.6

2.7

2.8

29

2.10

and other reimbursable items are approved in writing by the Authority in advance of such
shipment. However, the cost of overnight delivery shall be approved in writing in advance
by the AAR. For the payment of all items in this Section 2.4, the Contractor shall invoice
the Authority by the tenth (10") day of each month following the end of each month such
reimbursable items were used or installed, accompanied by such supporting
documentation and other backup material as the Authority may reasonably require.

The Authority shall pay the Contractor, subject to authorized deductions, its actual invoice
cost for Contractor-provided Non-Schneider parts, materials, equipment rental, and other
reimbursable items as provided in the Bid Forms and the Specification provided by
Contractor and approved in writing by the AAR in advance of such purchase. For such
approved purchases, the Authority shall also pay the Contractor the Contractor's
percentage markup on those items as set forth in the Bid Forms. The Authority will
reimburse the Contractor for reasonable freight and shipping charges incurred with respect
to any such reimbursable items, at actual cost, for which parts, materials, equipment rental
and other reimbursable items are approved in writing by the Authority in advance of such
shipment. However, the cost of overnight delivery shall be approved in writing in advance
by the AAR. For the payment of all items in this Section 2.5, the Contractor shall invoice
the Authority by the tenth (10™) day of each month following the end of each month such
reimbursable items were used or installed, accompanied by such supporting
documentation and other backup material as the Authority may reasonably require.

The Authority shall, at regular intervals, monitor the performance of Contractor to determine
whether the work to be performed under the Contract has in fact been accomplished to
Authority’s satisfaction and/or completed in a timely manner.

The Authority shall notify the Contractor of any specific services that are unsatisfactory to
the Authority, and if the Contractor has not addressed such item or items set forth in the
notice to the Authority’s satisfaction within ten (10) calendar days after Authority’s notice,
the Authority in addition to all other rights provided under this Contract or by law or equity,
may either remedy such unsatisfactory services itself or through a third party and the cost
of providing the remedial services shall be deducted from the Contractor’s invoice.

The Authority shall pay the undisputed amount of Contractor’'s (hereinafter includes
“Consultant”) invoice, as it may be reduced to reflect unsubstantiated or unsatisfactory
services. Items in dispute shall be paid upon the resolution of the dispute. No verification
or payment of any amounts invoiced shall preclude the Authority from later recovering any
money paid in excess of that due under the terms of this Contract.

Contractor shall be obligated to pay promptly all proper charges and costs incurred by
Contractor for labor and materials used for the work performed hereunder. The Authority
shall have the right, but not the obligation, to pay directly to third parties (including
subcontractors) all past due amounts owed by Contractor to third parties for labor and
materials used for the work hereunder, based on invoices submitted by such third party,
and all such amounts paid by the Authority shall be applied toward, and shall reduce,
amounts owed to Contractor hereunder.

The Contractor shall submit all invoices to: Greater Orlando Aviation Authority, Finance
Manager, P.O. Box 620125, Orlando, Florida 32862-0125.

3. COMPLIANCE WITH LAWS AND REGULATIONS:

3.1

The Contractor shall perform its obligations and functions hereunder in compliance with the
applicable laws of the United States, the State of Florida, Orange County, the City of
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Orlando, any applicable rules, regulations or directives of any agency thereof, and the
applicable regulations of the Authority. OSHA rules and regulations shall be followed at all
times. The Authority shall have the right (but not the obligation) to contest or challenge by
any means whatsoever any law, regulation, rule or directive which in any way affects or
otherwise impacts upon the Contractor's performance of its obligations and functions
hereunder; the Contractor shall cooperate to the fullest extent and take whatever action
(including becoming a party in any litigation) the Authority should reasonably request in
connection with any such challenge or contest by the Authority.

3.2 The Contractor shall obtain and keep current all licenses, permits and authorizations,
whether municipal, county, state or federal, required for the performance of its obligations
and functions hereunder and shall pay promptly when due all fees therefor.

3.3 The Contractor shall abide by all applicable state and federal regulations pertaining to
wages and hours of an employee.

4. CONTRACTOR'S LIABILITY:

The Contractor shall be responsible for the prompt payment of any fines imposed on Authority or
Contractor by the Transportation Security Administration (“TSA”) or any other federal, state or
local governmental agency as a result of Contractor's, or its subcontractor's (or the officers’,
directors’, employees’ or agents’ of either), failure to comply with the requirements of any law or
any governmental agency rule, regulation, order or permit. The liability of the Contractor under
this Section 4 is in addition to and in no way a limitation upon any other liabilities and
responsibilities which may be imposed by applicable law or by the indemnification provisions of
Section 5 hereof, and such liability shall survive the expiration or earlier termination of this
Contract.

5. INDEMNIFICATION AND INSURANCE:

5.1 Contractor shall indemnify, defend and hold completely harmless the Authority and the City
of Orlando, Florida ("City"), and the members (including, without limitation, members of the
Authority's Board and the City's Council, and members of the citizens’ advisory committees
of each), officers, employees and agents of each, from and against any and all liabilities
(including statutory liability and liability under Workers' Compensation Laws), losses, suits,
claims, demands, judgments, fines, damages, costs and expenses (including all costs for
investigation and defense thereof, including, but not limited to, court costs, paralegal and
expert fees and reasonable attorneys' fees) which may be incurred by, charged to or
recovered from any of the foregoing (i) by reason or on account of damage to or destruction
or loss of any property of Authority or the City, or any property of, injury to or death of any
person resulting from or arising out of or in connection with the performance of this
Contract, or the acts or omissions of Contractor's directors, officers, agents, employees,
subcontractors, licensees or invitees, regardless of where the damage, destruction, injury
or death occurred, unless such liability, loss, suit, claim, demand, judgment, fine, damage,
cost or expense was proximately caused solely by Authority's negligence or by the joint
negligence of Authority and any person other than Contractor or Contractor's directors,
officers, agents, employees, subcontractors, licensees, or invitees, or (ii) arising out of or
in connection with the failure of Contractor to keep, observe or perform any of the
covenants or agreements in this Contract which are required to be kept, observed or
performed by Contractor, or (iii) arising out of or in connection with any claim, suit,
assessment or judgment prohibited by Section 5.4 below by or in favor of any person
described in Section 5.5 below, or (iv) arising out of or in connection with any action by
Contractor or its directors, officers, agents, employees, subcontractors, licensees or
invitees. Authority agrees to give Contractor reasonable notice of any suit or claim for which
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5.2

5.3

54

5.5

indemnification will be sought hereunder, to allow Contractor or its insurer to compromise
and defend the same to the extent of its interests, and to reasonably cooperate with the
defense of any such suit or claim. In carrying out its obligations under this section,
Contractor shall engage counsel reasonably acceptable to Authority. In any suit, action,
proceeding, claim or demand brought in respect of which the Authority may pursue
indemnity, the Authority shall have the right to retain its own counsel. The fees and
expenses of such counsel shall be at the expense of the Authority unless the Contractor
and the Authority shall have mutually agreed to another arrangement. In the event
Contractor fails, within a reasonable time to retain counsel satisfactory to the Authority, the
Authority may retain counsel and Contractor shall be responsible for such legal fees, costs
and expenses. In the event, the Authority and the Contractor are both named parties in any
such proceeding and, in the sole judgment of the Authority, representation of both the
Authority and the Contractor by the same counsel would be inappropriate due to actual or
potential differing interests between them then Authority shall obtain its own counsel and
Contractor shall be responsible for such legal fees, costs and expenses. The
indemnification provisions of this Section 5 shall survive the expiration or earlier termination
of this Contract with respect to any acts or omissions occurring during the term of the
Contract.

Not applicable.

The Contractor shall assume all responsibility for loss caused by neglect or violation of any
state, federal, municipal or agency law, rule, regulation or order. The Contractor shall give
to the proper authorities all required notices relating to its performance, obtain all official
permits and licenses, and pay all proper fees and taxes. It shall promptly undertake proper
monetary restitution with respect to any injury that may occur to any building, structure or
utility in consequence of its work. The Contractor will notify the Authority in writing of any
claim made or suit instituted against the Contractor because of its activities in performance
of the Contract.

No recourse under or upon any obligation, covenant or agreement contained in this
Contract, or any other agreement or document pertaining to the work or services of the
Contractor hereunder, as such may from time to time be altered or amended in accordance
with the provisions hereof, or any judgment obtained against Authority, or the City, or by
the enforcement of any assessment or by any legal or equitable proceeding by virtue of
any statute or otherwise, under or independent of this Contract, shall be had against any
member (including, without limitation, members of the Authority's Board or the City's
Council, or members of the citizens advisory committees of each), any officer, employee
or agent, as such, past, present, or future of Authority or City, either directly or through the
Authority or the City or otherwise for any claim arising out of or in connection with this
Contract or the work or services conducted pursuant to it, or for any sum that may be due
and unpaid by Authority. Any and all personal liability of every nature, whether at common
law or in equity, or by statute or by constitution or otherwise, of any such member, officer,
employee, or agent, as such, to respond by reason of any act or omission on his or her part
or otherwise for any claim arising out of or in connection with this Contract or the work or
services conducted pursuant to it, or for the payment for or to Authority, or any receiver
therefore or otherwise, of any sum that may remain due and unpaid by the Authority, is
expressly waived and released as a condition of and in consideration of the execution of
this Contract and the, promises made to Contractor pursuant to this Contract.

In any and all claims against the Authority or the City, or any of their officers, members,
agents, servants or employees, by any employee of the Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of them
may be liable, the indemnification obligation of Contractor under this Section 5 shall not be
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5.6

5.7

limited in any way by any limitation on the amount or type of damages, compensation or
benefit payable by or for the Contractor or any subcontractor under Workers' Compensation
Acts, disability benefit acts or other employee benefit acts.

No provisions of Section 5 herein shall be construed to negate, abridge, or otherwise
reduce any other right of indemnity that Authority may have as to any party or person
described therein.

Insurance — The Authority is currently contracted with CertFocus/Vertikal for the
management of all insurance certificates related to Authority Contracts. Contractors who
enter into a Contract with the Authority will be contacted directly by CertFocus/Vertikal for
insurance certificates and related matters such as expired certificates. An introductory letter
will be sent regarding CertFocus/Vertikal instructing each Contractor of the proper
procedures for processing updated insurance certificates as well as any other insurance
related matter that may arise over the term of the Contract. Contractors are to respond to
CertFocus/Vertikal as directed in the introductory letter as well as any further instructions
they may receive from CertFocus/Vertikal.

5.7.1 General Liability and Automobile Liability. Contractor shall purchase and
maintain in force during the term of the Contract, at its own cost and expense, to
protect the Contractor, the Authority and the City, and the members (including,
without limitation, all members of the governing Board of the Authority, the City’s
Council and the citizens’ advisory committees of each), officers, agents, and
employees of each, from and against any and all liabilities arising out of or in
connection with the Contractor’s performance of the Contract work:

(1) Commercial general liability insurance with coverage of not less than
FIVE MILLION DOLLARS ($5,000,000.00) combined single limit per
occurrence, and with contractual liability coverage for Contractor’s
covenants to and indemnification of Authority and the City under the
Contract, and

(2) Automobile liability insurance with policy limits of not less than FIVE
MILLION DOLLARS ($5,000,000.00) combined single limit per
accident or occurrence covering each motor vehicle operated on
Authority property. Contractor acknowledges and agrees that, if the
Contractor’s employee operates a vehicle in the Authority’s Aircraft
Operations Area (AOA), then all such operations are within its
employee’s scope of employment regardless of who owns the vehicle.

5.7.1.1 Self-Insured Retention _and Deductibles.  Contractor's insurance
policies shall not be subject to a self-insured retention or deductible
exceeding $10,000, if the value of the Contract is less than $1,000,000,
and not be subject to a self-insured retention or deductible exceeding
$100,000, if the Contract is $1,000,000 or more, unless approved by
the Authority’s Chief Executive Officer. The above deductible limits may
be exceeded if the Contractor’s insurer is required to pay claims from
the first dollar at 100% of the claim value without any requirement that
Contractor pay the deductible prior to its insurer’'s payment of the claim.

5.7.1.2 Additional Insured Endorsement. Contractor agrees and shall cause
the Authority and the City and their members (including, without
limitation, members of the Authority’s Board and the City’'s Council and
members of the citizens’ advisory committees of each), officers,
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5.7.2

5.7.3

5.7.4

5.7.5

5.7.6

57.7

5.7.8

5.7.9

5.7.10

employees, and agents to be named as additional insureds under such
policy or policies of commercial general and automobile liability
insurance.

Workers’ Compensation and Employer’s Liability. If Contractor has any
employee working on Authority property, Contractor shall procure and maintain in
force during the term of the Contract (i) workers’ compensation insurance, and (ii)
employer’s liability insurance. The policy limits of the Contractor's employer's
liability insurance shall not be less than $100,000 for “each accident,” $500,000 for
“disease policy limit,” and $100,000 for “disease each employee.” If the Contractor
is self-insured, the Contractor shall provide proof of self-insurance and
authorization to self-insure as required by applicable state laws and regulations.
The Authority will not accept State of Florida exemptions.

Professional Liability Insurance. Not applicable.

Garage Liability Insurance. Not applicable.

Garage Keeper’s Legal Liability Insurance. Not applicable.
Crime Coverage. Not applicable.

Pollution Liability Insurance. Not applicable.

Equipment Installation Insurance. Not applicable.
Fiduciary Liability Insurance. Not applicable.

Other Insurance Requirements. All insurance policies required by this Section
5.7 shall provide that they are primary insurance as respects any other valid
insurance Authority may possess, and that any other insurance Authority does
possess shall be considered excess insurance only. All such insurance shall be
carried with a company or companies which meet the requirements of Section 6.8
of these General Conditions, and said policies shall be in a form satisfactory to
Authority. A properly completed and executed Certificate of Insurance on a form
provided or approved by Authority (such as a current ACORD certificate of
insurance) evidencing the insurance coverages required by this Section shall be
furnished to the Authority upon the Contractor’'s execution of the Contract. The
Contractor shall provide the Authority with at least thirty (30) days’ prior written
notice of any adverse material change in the Contractor’s required insurance
coverage. For purposes of this Section 5.7.10, an “adverse material change” shall
mean any reduction in the limits of the insurer’s liability, any reduction, non-renewal
or cancellation of any insurance coverage, or any increase in the Contractor’s self-
insured retention. Prior to the expiration of any such policy, Contractor shall file
with Authority a certificate of insurance showing that such insurance coverage has
been renewed. If the insurance coverage is canceled or reduced, Contractor shall,
within five (5) days after such cancellation or reduction in coverage, file with
Authority a certificate showing that the required insurance has been reinstated or
provided through another insurance company or companies approved by
Authority. If Contractor fails to obtain or have such insurance reinstated, Authority
may, if it so elects, and without waiving any other remedy it may have against
Contractor, immediately terminate this Contract upon written notice to Contractor.
The Authority’s Chief Executive Officer shall have the right to alter the monetary
limits or coverages herein specified from time to time during the term of this
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Contract, and Contractor shall comply with all reasonable requests of the Chief
Executive Officer with respect thereto.

6. SURETY BONDS/LETTERS OF CREDIT/LIABILITY INSURANCE:

6.1

6.2

6.3

6.4

6.5

Prior to Authority’s execution of the Contract and within ten (10) business days of the award,
the Contractor shall furnish to Authority a Performance Bond, and a Payment Bond if required
by these Bid or Proposal Documents, completed on the Authority’s forms provided in the
Contract Documents. Such Performance Bond shall be current and in compliance at all times
during the initial term of the Contract in a penal sum equal One Million Six Hundred-Eight
Thousand Dollars ($1,608,000.00).

The Contractor may elect to provide Authority, in lieu of the required Performance Bond (but
not the Payment Bond if required by general law), a letter of credit in an amount equal to One
Million Six Hundred-Eight Thousand Dollars ($1,608,000.00), and issued on Authority’s
form of irrevocable standby letter of credit (“Letter of Credit”). The Contractor shall provide
Authority with a Letter of Credit that remains in effect for at least one year after the expiration
or earlier termination of the term of the Contract including any renewal or other extended term.
If the Contractor fails to perform any obligation required of it under the terms of the Contract
including, but not limited to, providing Authority with an acceptable renewal or replacement
letter of credit within the required time limits, the Authority shall be entitled, in addition to any
other remedies, to draw the full amount of the funds available under any Letter of Credit
provided by Contractor to Authority and to hold such funds until such time as the Authority in
its discretion shall determine the amount of damages, costs and expenses owing to it from
the Contractor. The Authority shall retain from such funds an amount equal to its actual or
anticipated damages, costs and expenses, and shall thereafter return the remaining amount
of the funds, if any, to the Contractor.

Prior to the commencement of any renewal or extended term of the Contract, Contractor, at it
own expense, shall provide to the Authority an acceptable renewal or replacement
Performance Bond or Letter of Credit, rider to an existing Performance Bond or Letter of
Credit, or continuation amendment to an existing Performance Bond or Letter of Credit that
complies with the requirements of this Section 6.

Except as provided in this Section 6.4, the Authority will not accept any change or
modification to the forms of Performance Bond or Letter of Credit attached to these Bid
Documents. The sole change to the forms of Performance Bond and Letter of Credit that
the Authority will accept is that the Contractor may provide a Performance Bond or a Letter
of Credit that is for a period of less than the full initial term of the Contract but which still
has an effective term of not less than twelve (12) months. If the Contractor provides
Authority an acceptable Performance Bond or Letter of Credit which has an effective period
less than the full initial term of the Contract, the Contractor shall, at least sixty (60) calendar
days prior to the date on which the then current Performance Bond or Letter of Credit
expires, provide a renewal or replacement Performance Bond or Letter of Credit that
complies with the requirements of the Contract. The Authority shall release any existing
Letter of Credit provided by the Contractor upon the Authority’s receipt and approval of a
renewal or replacement Letter of Credit that complies with the requirements of this
Contract.

If the Contractor is required to provide any renewal or replacement Performance Bond or
Letter of Credit, rider to an existing Performance Bond or Letter of Credit, or continuation
amendment to an existing Performance Bond or Letter of Credit (collectively, the
“Replacement”), Contractor shall, at the discretion of the Authority, calculate the penal
sum/amount (the “Amount”) of any such Replacement as follows:
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6.6

6.7

6.5.1 If the Replacement is provided in connection with the expiration of an existing
Performance Bond or Letter of Credit prior to expiration of the initial term of the
Contract but not in connection with an amendment to the Contract where the
compensation to be paid to Contractor is increased, the Replacement shall be in
an Amount equal to the Amount of the then current Performance Bond or Letter of
Credit.

6.5.2 If the Replacement is provided in connection with an amendment of the Contract
where the compensation to be paid to the Contractor during the period covered by
the then current Performance Bond or Letter of Credit is increased for any reason,
the Replacement shall be in an Amount equal to the Amount of the then current
Performance Bond or Letter of Credit plus an amount that bears the same ratio to the
increased compensation to be paid to the Contractor that the Amount of the then
current Performance Bond or Letter of Credit bears to the total compensation to be
paid to the Contractor prior to such amendment to the Contract.

6.5.3 If the Replacement is provided in connection with the renewal or extension of the
Contract and the required Amount of the Performance Bond or Letter of Credit for the
initial term of the Contract is stated as a fixed Amount, the Replacement shall be in
an Amount equal to the lesser of either (i) the Amount required during the initial term
of the Contract; or (i) an Amount that bears the same ratio to the total estimated
compensation to be paid to the Contractor during the renewal term that the Amount
required during the initial term of the Contract bore to the total estimated
compensation to be paid to the Contractor during the initial term of the Contract.

6.5.4 If the Replacement is provided in connection with the renewal or extension of the
Contract and the required Amount of the Performance Bond or Letter of Credit for the
initial term of the Contract is stated as a fraction or percentage of the Contract price,
the Replacement shall be in an Amount equal to the same annualized percentage of
the total estimated compensation (including any reimbursable expenses) to be paid
to the Contractor during the renewal term (i.e., if the initial Performance Bond or Letter
of Credit is 1/6 of the total three year Contract cost, then the Replacement will be
one-half of the total estimated compensation to be paid to the Contractor during the
renewal year).

Failure to timely submit an acceptable Performance Bond or Letter of Credit prior to
commencement of the Contract in addition to all other rights available to the Authority under
law, shall give the Authority the right to withdraw the Notice of Intent to Award, without the
need for providing the Contractor advance notice or the opportunity to cure. Failure to timely
submit any required renewal or replacement Performance Bond or Letter of Credit, rider to
an existing Performance Bond or Letter of Credit, or continuation amendment to an existing
Performance Bond or Letter of Credit that meets the requirements of this Section 6
constitutes a default under the terms of this Contract and, in addition to all other rights
available to the Authority under law, shall give the Authority the right to immediately
terminate the Contract without providing the Contractor advance notice or the opportunity
to cure. In connection with any such default, the Authority shall have the right to claim
against the Contractor’'s then current Performance Bond or Letter of Credit for all of
Authority’s losses, costs, damages or expenses. The provision of this Paragraph shall
survive the expiration or earlier termination of the Contract.

Surety Bonds delivered to Authority in satisfaction of any requirement under this Contract
must meet the following criteria:
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6.8

6.9

6.7.1

6.7.2

6.7.3

Bid Bonds provided to the Authority in connection with Contracts shall be duly

issued by an insurer or corporate surety (a) on a bond form provided by Authority,
or on a form substantially the same as Authority's form; b) obligating the surety for
at least ninety (90) days following the date on which Bids are publicly opened; and
(c) by an insurer or corporate surety that is authorized to conduct insurance
business in the State of Florida.

Performance and Payment Bonds provided to the Authority in connection with

contracts having a value of $500,000.00 or less shall be duly issued by an insurer
or corporate surety which:

6.7.2.1 Is authorized to conduct insurance business in the State of Florida;

6.7.2.2 Currently holds a certificate of authority authorizing it to write surety
bonds in the State of Florida; and

6.7.2.3 Is otherwise in compliance with the provisions of the Florida Insurance
Code.

Performance and Payment Bonds provided to the Authority in connection with
Contracts having a value in_excess of $500,000.00 shall be duly issued by an
insurer or corporate surety which:

6.7.3.1 Is authorized to conduct insurance business in the State of Florida;

6.7.3.2 Holds a currently valid certificate of authority by the U.S. Department of
Treasury pursuant to 31 U.S.C. ss 9304-9308; and

6.7.3.3 Has no less than a "B+" Financial Rating and a Financial Size Category
of "Class VI" or higher according to the most current edition of Best's
Insurance Reports.

6.7.3.4 Notwithstanding the provisions of (c) above, an insurer or corporate
surety which is not rated by Best's Insurance Reports may be accepted
by Authority, but only if approved by Authority's Risk Manager and
Department Director following a review or investigation of the insurance
company's financial and performance standing, including without
limitation, its capital adequacy, assets, earnings, of the insurance
company’s financial and performance standing, including without
limitation, its capital adequacy, assets, earnings, liquidity and such
other factors as the Authority's Risk Manager may deem appropriate.

Liability Insurance Companies furnishing insurance coverages required by these General

Conditions shall (a) be currently licensed to conduct insurance business in the State of
Florida, and (b) must have no less than a "B+" Financial Rating and a Financial Size
Category of "Class VI" or higher according to the most current edition of Best's Insurance

Reports.

In the event that Authority requests Contractor to purchase materials or as a condition to
approval of a subcontractor in accordance with Section 8 of the General Conditions, the
Authority shall have the right to require Contractor to provide a payment bond in
accordance with Section 255.05, Florida Statutes.
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6.10 Letters of Credit shall be issued by a bank with an office located in the State of Florida and

reasonably acceptable to the Authority’s Chief Executive Officer.

7. CONTRACT ADJUSTMENTS:

7.1

7.2

7.3

Notwithstanding any provision herein to the contrary, the Authority reserves the right to
modify at any time the nature, method, scope, frequency, or timing of the Contractor's
obligations under this Contract (Contract Adjustments) in whatever manner it determines
to be reasonably necessary for the proper completion of the Contractor’s work hereunder.
Both parties agree that, should any Contract Adjustments be made, the Contractor's
compensation and the amount of the Performance Bond or Letter of Credit required, will
be adjusted accordingly, in such amount or amounts as will be mutually agreed to by means
of good faith negotiation by the Authority and the Contractor and, to the extent possible, by
reference to any unit costs already established in the Bid. Without exception, all deletions
or additions to the scope of work will be set forth in a written Amendment to this Contract.

Notwithstanding the foregoing, the Authority shall have the right to terminate this Contract
pursuant to the provisions of Section 9.2 herein should the Contractor and the Authority fail
to reach agreement on the adjusted compensation, or the amount of the Performance Bond
or Letter of Credit, within thirty (30) days after the date of the Contract Adjustment.

Notwithstanding the foregoing, there shall be no upward adjustment of the compensation
on account of any Contract Adjustment made necessary or appropriate as a result of the
mismanagement, improper act, or other failure of the Contractor, its employees, agents, or
its subcontractors to properly perform its obligations and functions under this Contract.

8. SUBCONTRACTORS:

8.1

8.2

8.3

The Contractor shall perform all of its obligations and functions under this Contract by
means of its own employees, or by a duly qualified subcontractor which is approved in
advance by Authority. Such subcontractor which is an affiliate, parent, or subsidiary
company; or had principal owners, relatives, close kin, management, or employees
common to the Contractor; or any other party that has the ability to significantly influence
the management or daily business operations of the subcontractor must be disclosed in
writing to the Chief Executive Officer. Goods and services provided by subcontractors
which are reimbursed by the Authority must be bona fide arm’s-lengths transactions. In the
event a subcontractor is employed, the Contractor shall continuously monitor the
subcontractor's performance, shall remain fully responsible to ensure that the
subcontractor performs as required and itself perform or remedy any obligations or
functions which the subcontractor fails to perform properly. Nothing contained herein shall
be construed to prevent a Contractor from using the services of a common carrier for
delivering goods to the Authority.

This Contract shall be referred to and incorporated within any contractual arrangement
between the Contractor and a subcontractor and, in such contractual arrangement, the
subcontractor shall give its express written consent to the provisions of this Section 8. To
the extent feasible, the provisions of this Contract shall apply to any such subcontractor in
the same manner as they apply to the Contractor. However, such application shall neither
make any subcontractor a party to this Contract, nor make such subcontractor a third party
beneficiary hereof.

In the event that the Contractor employs a subcontractor, then Authority may require that
copies of invoices for all work (including invoices submitted to the Contractor for work
performed by a subcontractor) shall be submitted to the Authority by the Contractor and
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8.4

the Authority shall pay all compensation to the Contractor. It shall be the sole responsibility
of the Contractor to deal with a subcontractor with respect to the collecting and submission
of invoices and the payment of compensation. In no event shall the Authority have any
obligation or liability hereunder to any subcontractor, including, in particular, any obligations
of payment.

If the Contractor has qualified as an MWBE or LDB program participant with respect to this
Contract, Contractor may not subcontract the performance of services hereunder to an
entity that has not received MWBE or LDB certification, unless the MWBE and LDB
Participation Goals are separately met by a qualified portion of the Contract being
performed by the Contractor or by one or more other subcontractors that are MWBE and/or
LDB certified.

9. DEFAULT AND TERMINATION:

9.1

In the event that:

9.1.1 the Contractor shall repeatedly fail (defined for this purpose as at least three (3)
failures within any consecutive twelve (12) month period) to keep, perform or
observe any of the promises, covenants or agreements set forth in this Contract
provided that notice of the first two (2) failures shall have been given to Contractor,
but regardless whether or not Contractor shall have remedied any such failure); or

9.1.2 the Contractor shall fail to keep, perform or observe any promise, covenant, or
agreement set forth in this Contract, and such failure shall continue for a period of
more than five (5) days after delivery to the Contractor of a written notice of such
breach or default; or

9.1.3 the Contractor's occupational or business license shall terminate or Contractor
shall fail to provide Authority with any bond, letter of credit, or evidence of
insurance as required by the Contract Documents, for any reason; or

9.1.4 the Contractor fails for any reason to provide the Authority with an acceptable
renewal or replacement bond or letter of credit within the time period specified by
a provision of this Contract; or

9.1.5 the Contractor shall become insolvent, or shall take the benefit of any present or
future insolvency statute, or shall make a general assignment for the benefit of
creditors, or file a voluntary petition in bankruptcy or a petition or answer seeking
an arrangement for its reorganization, or the readjustment of its indebtedness
under the Federal Bankruptcy laws, or under any other law or statute of the United
States or any State thereof, or shall consent to the appointment of a receiver,
trustee or liquidator of all or substantially all of its property; or

9.1.6 the Contractor shall have a petition under any part of the Federal Bankruptcy laws,
or an action under any present or future insolvency laws or statute, filed against it,
which petition is not dismissed within thirty (30) days after the filing thereof; or

9.1.7 there is any assignment by the Contractor of this Contract or any of Contractor’s
rights and obligations hereunder for which the Authority has not consented in
writing; or

9.1.8 the Contractor shall default on any other agreement entered into by and between
Contractor and the Authority,
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10.

11.

12.

then, in its discretion, the Authority shall have the right to terminate this Contract for default,
which termination shall be effective upon delivery of written notice of such termination to
the Contractor. In the event that the Authority terminates this Contract for default, or the
Contractor abandons or wrongfully terminates the Contract, the Contractor shall be paid for
compensation earned to the date of termination or abandonment (but Authority shall have
the right to reduce by off-set any amounts owed to Contractor hereunder or under any other
Contract or obligation by the amount of the Authority’'s damages and any amounts owed
by Contractor to Authority), but Contractor shall not be compensated for any profits earned
or claimed after the receipt of the Authority's notice of termination by default or after
abandonment or wrongful termination. The Authority's election to terminate or not to
terminate this Contract in part or whole for Contractor's default shall in no way be construed
to limit Authority's right to pursue and exercise any other right or remedy available to it
pursuant to the terms of the Contract or otherwise provided by law or equity.

9.2 Notwithstanding anything else herein contained, the Authority may terminate this Contract
in whole or in part at any time for its convenience by giving the Contractor thirty (30) days
written notice. In that event, the Contractor shall proceed to complete any part of the work,
as directed by the Authority, and shall settle all its claims and obligations under the
Contract, as directed by the Authority. The Contractor shall be compensated by the
Authority in accordance with the provisions hereof, including in particular Section 2 of these
General Conditions, provided, however, that in no event shall Contractor be entitled to
compensation for work not performed or for anticipatory profits. Contractor shall justify its
claims, as requested by the Authority, with accurate records and data.

AUTHORITY'S AUTHORIZED REPRESENTATIVE:

During the term of this Contract, the Authority's Chief Executive Officer or designee may from
time to time designate an individual to serve as Authority's Authorized Representative (AAR) (and
an Assistant AAR designated to serve in that capacity in the absence of the AAR) who shall have
such authority to act on the Authority's behalf as the Authority's Chief Executive Officer may from
time to time actually delegate to such person, but in no event shall the AAR have authority to
modify or terminate this Contract, or make final decisions with respect to amendments, time
extensions, assignments, cost or payment adjustments or payment disputes.

ASSIGNMENT:

Neither this Contract nor any of the Contractor's rights or obligations hereunder may be assigned
by the Contractor without the Authority's prior written consent, which consent may be granted or
withheld in the Authority's sole discretion. Any transfer of this Contract by merger, consolidation
or liquidation, or (unless the stock of the Contractor is traded on a national stock exchange or in
a generally recognized over the counter securities market) any change in ownership of or power
to vote a majority of the outstanding voting stock or ownership interests of the Contractor shall
constitute an assignment of this Contract for purposes of this Section. In the event the Contractor
assigns or subcontracts or attempts to assign or subcontract any right or obligation arising under
this Contract without the Authority's prior written consent, the Authority shall be entitled to
terminate this Contract pursuant to the provisions of Section 9 hereof.

NOTICES:

12.1 All notices or other writings which the Authority is required or permitted to give to the
Contractor may be hand delivered, mailed via U.S. Certified Mail, or sent next-day delivery
by a nationally-recognized overnight delivery service to the Contractor's address set forth
in the Bid. Any such notice shall be deemed to have been delivered upon actual delivery,
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or one (1) day following submission to a nationally-recognized overnight delivery service
for next day delivery to Contractor, or three (3) days following submission to Contractor by
U.S. Certified Mail.

12.2 All notices or other writings which the Contractor is required or permitted to give to the
Authority may be hand delivered to the Chief Executive Officer, mailed via U.S. Certified
Mail, or sent next-day delivery by a nationally-recognized overnight delivery service. Any
such notice shall be deemed to have been delivered upon actual delivery, or one (1) day
following submission to a nationally-recognized overnight delivery service for next day
delivery to Authority, or three (3) days following submission to Authority by U.S. Certified
Mail. Any such notice shall be sent to:

The Greater Orlando Aviation Authority
ATTN: Chief Executive Officer

Orlando International Airport

One Jeff Fuqua Boulevard

Orlando, Florida 32827-4399

12.3 Either party may change its notice address by written notice to the other given as provided
in this section.

13. COMPLIANCE WITH NONDISCRIMINATION REQUIREMENTS:

13.1 During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “contractor”) agrees as follows:

13.1.1 Compliance with Regulations. The contractor (hereinafter includes consultants)
will comply with the Title VI List of Pertinent Nondiscrimination Acts And
Authorities, as they may be amended from time to time, which are herein
incorporated by reference and made a part of this contract.

13.1.2 Non-discrimination. The contractor, with regard to the work performed by it
during the contract, will not discriminate on the grounds of race, color, or national
origin in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Nondiscrimination Acts and
Authorities, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR part 21.

13.1.3 Solicitations for Subcontracts, Including Procurement of Materials and
Equipment. In all solicitations, either by competitive bidding, or negotiation made
by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor
or supplier will be notified by the contractor of the contractor’s obligations under
this contract and the Nondiscrimination Acts And Authorities on the grounds of
race, color, or national origin.

13.1.4 Information and Reports. The contractor will provide all information and reports
required by the Acts, the Regulations, and directives issued pursuant thereto and
will permit access to its books, records, accounts, other sources of information,
and its facilities as may be determined by the sponsor or the Federal Aviation
Administration to be pertinent to ascertain compliance with such Nondiscrimination
Acts And Authorities and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish
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13.1.5

13.1.6

the information, the contractor will so certify to the sponsor or the Federal Aviation
Administration, as appropriate, and will set forth what efforts it has made to obtain
the information.

Sanctions for Noncompliance. In the event of a contractor’'s noncompliance with
the Nondiscrimination provisions of this contract, the sponsor will impose such
contract sanctions as it or the Federal Aviation Administration may determine to
be appropriate, including, but not limited to:

13.1.5.1 Withholding payments to the contractor under the contract until the
contractor complies; and/or

13.1.5.2 Cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions. The contractor will include the provisions of
paragraphs 13.1.1 through 13.1.6 in every subcontract, including procurements of
materials and leases of equipment, Required Contact Provisions Issued on
January 29, 2016 Page 19 AIP Grants and Obligated Sponsors Airports (ARP)
unless exempt by the Acts, the Regulations and directives issued pursuant thereto.
The contractor will take action with respect to any subcontract or procurement as
the sponsor or the Federal Aviation Administration may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if
the contractor becomes involved in, or is threatened with litigation by a
subcontractor, or supplier because of such direction, the contractor may request
the sponsor to enter into any litigation to protect the interests of the sponsor. In
addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.

13.2 The Contractor assures Authority that it will comply with the pertinent statutes, Executive
Orders and such rules as are promulgated to assure that no person shall, on the grounds
of race, creed, color, national origin, sex, age, marital status, or handicap be excluded from
participating in any activity conducted with or benefiting from Federal assistance. This
provision shall bind the Contractor from the period beginning with the initial solicitation
through the completion of the Contract.

14. TITLE VI LIST OF PERTINENT NONDISCRIMINATION ACTS AND AUTHORITIES:

14.1 During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the “contractor”) agrees to comply with the
following nondiscrimination statutes and authorities; including but not limited to:

1411

14.1.2

14.1.3

14.1.4

14.1.5

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin);

49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The
Department of Transportation—Effectuation of Title VI of The Civil Rights Act of
1964);

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or
whose property has been acquired because of Federal or Federal-aid programs
and projects);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as
amended, (prohibits discrimination on the basis of disability); and 49 CFR part 27;
The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8§ 6101 et seq.),
(prohibits discrimination on the basis of age);
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15.

16.

14.1.6 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

14.1.7 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the
programs or activities of the Federal-aid recipients, subrecipients and contractors,
whether such programs or activities are Federally funded or not);

14.1.8 Titles Il and lll of the Americans with Disabilities Act of 1990, which prohibit
discrimination on the basis of disability in the operation of public entities, public
and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. 88 12131 — 12189) as implemented by Department of
Transportation regulations at 49 CFR parts 37 and 38;

14.1.9 The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. §
47123) (prohibits discrimination on the basis of race, color, national origin, and
sex);

14.1.10 Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures non-
discrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

14.1.11 Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP
persons have meaningful access to your programs (70 Fed. Reg. at 74087 to
74100);

14.1.12 Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

FEDERAL FAIR LABOR STANDARDS ACT:

All contracts and subcontracts that result from this contract incorporate by reference the
provisions of 29 CFR part 201, the Federal Fair Labor Standards Act (FLSA), with the same force
and effect as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping,
and child labor standards for full and part time workers. The Consultant has full responsibility to
monitor compliance to the referenced statute or regulation. The Consultant must address any
claims or disputes that arise from this requirement directly with the U.S. Department of Labor —
Wage and Hour Division.

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970:

All contracts and subcontracts that result from this contract incorporate by reference the
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text. Consultant
must provide a work environment that is free from recognized hazards that may cause death or
serious physical harm to the employee. The Consultant retains full responsibility to monitor its
compliance and their subcontractor's compliance with the applicable requirements of the
Occupational Safety and Health Act of 1970 (20 CFR Part 1910). Consultant must address any
claims or disputes that pertain to a referenced requirement directly with the U.S. Department of
Labor — Occupational Safety and Health Administration.
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17.

18.

19.

WHISTLE BLOWER REPORTING LINE:

The Authority is committed to the highest level of integrity in its operations and is fully committed
to protecting the organization, its operations, and its assets against fraud, waste or abuse. The
Authority has established a Whistle Blower Reporting Line with a third-party service provider as
a means for employees, contractors, vendors, tenants and the general public to report suspected
fraud, waste or abuse in connection with Authority operations. Should Contractor suspect any
fraud, waste or abuse in connection with any work under this Contract, including any work of its
subcontractors or laborers, it shall promptly report such activity at (877) 370-0354, through email:
GOAA@integritycounts.ca, or through the online reporting form at
www.integritycounts.ca/org/GOAA. The Contractor shall include this reporting requirement in all
subcontracts and vendor agreements. The Contractor is further encouraged to report any
suspected fraud, waste or abuse it suspects in connection with any other airport operation or
project.

COPYING DOCUMENTS:

Contractor hereby grants the Authority and its agents permission to copy and distribute any and
all materials and documents contained in, comprising, or which are otherwise submitted to
Authority with or in connection with the Contractor’'s Bid or which are contained in the Contract
Documents (the “Submittals™). The permission granted by the Contractor shall be on behalf of the
Contractor and any and all other parties who claim any rights to any of the materials or documents
comprising the Submittals. Such permission specifically authorizes the Authority and its agents to
make and distribute such copies of the Submittals or portions thereof as may be deemed
necessary or appropriate by Authority for its own internal purposes or for responding to requests
for copies from any member of the public regardless of whether the request is specifically
characterized as a public records request pursuant to Chapter 119, Florida Statutes. This
provision shall survive the expiration or termination of the Contract.

GENERAL PROVISIONS:

19.1 The Contract Documents consist of the Contract, the Bid Forms, the Instructions to Bidders,
the Invitation for Bids, all Addenda issued prior to execution of this Contract, these General
Conditions and the Specifications. Together, these documents comprise the Contract and
all the documents are fully a part of the Contract as if attached to the Contract or repeated
therein. Precedence of the Contract Documents shall be as follows: (i) addenda to the
Contract Documents, (ii) the Contract, (iii) the General Conditions (iv) the Bid Forms, (v)
the Instructions to Bidders, (vi) the Specifications, and (vii) the Invitation.

19.2 This Contract represents the entire agreement between the parties in relation to the subject
matter hereof and supersedes all prior agreements and understandings between such
parties relating to such subject matter, and there are no contemporaneous written or oral
agreements, terms or representations made by any party other than those contained
herein. No verbal or written representations shall be relied upon outside the Contract terms
and amendments. Without exception, all deletions or additions to the scope of work will be
set forth in a written amendment to this Contract. No amendment, modification, or waiver
of this Contract, or any part thereof, shall be valid or effective unless in writing signed by
the party or parties sought to be bound or charged therewith; and no waiver of any breach
or condition of this Contract shall be deemed to be a waiver of any other subsequent breach
or condition, whether of a like or different nature.

19.3 The Contractor shall, during the term of this Contract, repair any damage caused to real or
personal property of the Authority and/or its tenants, wherever situated on the Airport,
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19.4

19.5

19.6

19.7

19.8

19.9

19.10

caused by the intentional, reckless, or negligent acts or omissions of the Contractor's
officers, agents, or employees, and any subcontractors and their officers, agents, or
employees, or, at the option of the Authority, the Contractor shall reimburse the Authority
for the cost of repairs thereto and replacement thereof accomplished by or on behalf of the
Authority.

Contractor warrants to the Authority that no work performed or materials purchased
pursuant to the Contract, whether by, from, or through the Contractor or a subcontractor,
shall cause any claim, lien or encumbrance to be made against any property of the
Authority, and the Contractor shall indemnify and save the Authority harmless from and
against any and all losses, damages and costs, including attorneys’ fees, with respect
thereto. If any such claim, lien or encumbrance shall be filed, the Contractor shall, within
thirty (30) days after notice of the filing thereof, cause the same to be discharged of record
by payment, deposit, bond, order of a court of competent jurisdiction or otherwise. This
provision shall survive the expiration or termination of the Contract.

The language of this Contract shall be construed according to its fair meaning, and not
strictly for or against either the Authority or the Contractor. This Contract shall be deemed
to be made, construed and performed according to the laws of the State of Florida. Any
suit or proceeding initiated for the purpose of interpreting or enforcing any provision of this
Contract or any matter in connection therewith shall be brought exclusively in a court of
competent jurisdiction in Orange County, Florida, and Contractor waives any venue
objection, including, but not limited to, any objection that a suit has been brought in an
inconvenient forum. Contractor agrees to submit to the jurisdiction of the Florida courts and
irrevocably agrees to accept service of process by U.S. mail.

The section headings herein are for the convenience of the Authority and the Contractor,
and are not to be used to construe the intent of this Contract or any part hereof, or to modify,
amplify, or aid in the interpretation or construction of any of the provisions hereof.

The use of any gender herein shall include all genders, and the use of any humber shall
be construed as the singular or the plural, all as the context may require.

The delay or failure of the Authority at any time to insist upon a strict performance of any
of the terms, conditions and covenants herein shall not be deemed a waiver of that breach
or any subsequent breach or default in the terms, conditions, or covenants of this Contract.
Contractor shall not be relieved of any obligation hereunder on account of its failure to
perform by reason of any strike, lockout, or other labor disturbance.

If the Authority shall, without any fault, be made a party to any litigation commenced
between the Contractor and a third party arising out of the Contractor's operations and
activities at the premises, then the Contractor shall pay all costs and reasonable attorney's
fees incurred by or imposed upon the Authority in connection with such litigation for all trial
and appellate proceedings. The Authority shall give prompt notice to the Contractor of any
claim or suit instituted against it by such third party. The provisions of this Section
supplement and are not intended to be in lieu of the indemnification provisions of Section
5 hereof. The provisions of this Section shall survive the acceptance of the services and
payment therefor, and the expiration or earlier termination of this Contract.

The Authority shall have the right to recover from Contractor all of the Authority's costs and
expenses incurred in investigating noncompliance with or enforcing the provisions of this
Contract including, but not limited to, (1) the cost of administrative investigation and
enforcement (including, without limitation, audit fees and costs, attorneys' fees) and (2) the
cost of any trial, appellate or bankruptcy proceeding (including, without limitation,
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19.11

19.12

19.13

19.14

19.15

investigation costs, audit fees and costs, attorneys' fees, court costs, paralegal fees and
expert witness fees). This provision shall survive the expiration or termination of the
Contract.

The Contractor shall not during the term of the Contract knowingly hire or employ (on either
a full-time or part-time basis) any employee of the Authority. Contractor's and
subcontractor's employees while in uniform shall not loiter in the public areas of the Airport.

The Contractor shall be required, during the term of the Contract, at no additional cost to
the Authority, to take such reasonable security precautions with respect to its operations at
the Airport as the Authority in its discretion may from time to time prescribe. The Contractor
shall comply with all regulations, rules and policies of any governmental authority, including
the Authority, relating to security issues.

The Authority may, but shall not be obligated to, cure, at any time, upon five (5) days written
notice to Contractor (provided, however, that in any emergency situation the Authority shall
be required to give only such notice as is reasonable in light of all the circumstances), any
default by the Contractor under this Contract; whenever the Authority so cures a default by
the Contractor, all costs and expenses incurred by the Authority in curing the default,
including, but not limited to, reasonable attorneys' fees, shall be paid by the Contractor to
the Authority on demand.

Contractor is an independent contractor and nothing contained herein shall be construed
as making the Contractor an employee, agent, partner or legal representative of the
Authority for any purpose whatsoever. The Contractor acknowledges that it does not have
any authority to incur any obligations or responsibilities on behalf of the Authority, and
agrees not to hold itself out as having any such authority. Nothing contained in this Contract
shall be construed to create a joint employer relationship between Authority and Contractor
with respect to any employee of Contractor or of its subcontractors.

Contractor and its subcontractors, if any, shall maintain complete and accurate books and
records in accordance with generally accepted accounting principles, consistently applied,
and shall be in a form reasonably acceptable to the Authority’s Chief Executive Officer or
designee. Contractor and its subcontractors shall account for all expenses of any nature
related to transactions in connection with this Contract in a manner which segregates in
detail those transactions from other transactions of the Contractor and subcontractors and
which support the amounts reported and/or invoiced to the Authority. At a minimum,
Contractor’s and subcontractor's accounting for such expenses and transactions shall
include such records in the form of electronic media compatible with or convertible to a
format compatible with computers utilized by the Authority at its offices; a computer run
hard copy; or legible microfilm or microfiche, together with access to the applicable reader.
All such books and records and computerized accounting systems, shall upon reasonable
notice from Authority be made available in Orange County, Florida, for inspection,
examination, audit and copying by Authority through and by its duly authorized
representatives at any time for up to four (4) years after the year to which books and records
pertain. Such inspection, examination, or audit may include, but is not limited to a review
of the general input, processing, and output controls of information systems, using read
only access, for all computerized applications used to record financial transactions and
information. Contractor and subcontractor shall freely lend its own assistance in a timely
manner in making such inspection, examination, audit, or copying and, if such records are
maintained in electronic and other machine readable format, shall provide the Authority
and/or its representative such assistance as may be required to allow complete access to
such records. The Chief Executive Officer may require Contractor and subcontractors to
provide other records to the Chief Executive Officer, in his or her sole discretion, deems
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19.16

19.17

19.18

19.19

19.20

19.21

necessary to enable the Authority to perform an accurate inspection, examination or audit
of expenses incurred in and transactions related to performance of this Contract. Such
records shall be provided within thirty (30) days of request thereof. In the event that
expenses incurred or reimbursed are found by such inspection, examination, or audit to
have been overpaid, Contractor and its subcontractors agree that such amounts shall be
payable to the Authority. If, prior to the expiration of the above-stated four (4) year record
retention period, any audit or investigation is commenced by the Authority, or any claim is
made or litigation commenced relating to this Contract by the Authority, the Contractor, or
a third party, the Contractor shall continue to maintain all such records, and the Authority
shall continue to have the right to inspect such records in the manner stated above, until
the inspection, examination, audit, claim, or litigation is finally resolved (including the
determination of any and all appeals or the expiration of time for an appeal). This provision
shall survive the expiration or earlier termination of this Contract. In the event of any conflict
between any provision of this Contract and generally accepted accounting principles or
generally accepted auditing standards, the provisions of this Contract shall control even
where this Contract references such provisions or standards. In particular, without
limitation, Contractor and subcontractors shall maintain all records required under this
Contract to the full extent required hereunder, even if some or all such records would not
be required under such generally accepted accounting principles or auditing standards. If
as a result of an inspection, examination or audit, it is established that amounts are due
from the Contractor to the Authority, Contractor shall forthwith, upon written demand from
the Authority, pay the Authority such amount, together with interest on the amount due at
the rate of eighteen (18%) percent per annum, or if less, the maximum rate of interest
allowed by law, from the date such additional amounts were overpaid by the Authority.

Contractor and subcontractors shall prepare and provide the Authority with all detailed
reports as required under the Contract on a timely basis. The Authority reserves the right
to modify the reporting procedures or the form and content of any report as it deems
necessary.

There are no third party beneficiaries to this Contract and nothing contained herein shall
be construed to create such.

Time is of the essence for the performance of each of Contractor's obligations under this
Contract.

In computing any period of time established under this Contract, except as otherwise
specified herein the word “days,” when referring to a period of time that is ten (10) days or
less means business days, and when referring to a period of time that is more than ten (10)
days means calendar days. The day of the event, from which the designated period of time
begins to run shall not be included. A business day is any day other than Saturday, Sunday,
or Federal, State of Florida or Authority holidays.

Contractor agrees to perform all acts and execute all supplementary instruments or
documents which may be reasonably necessary to carry out or complete the transaction(s)
contemplated by this Contract.

Authority reserves the right to further develop, improve, repair and alter the airport and all
roadways, parking areas, terminal facilities, landing areas and taxiways as it may
reasonably see fit, free from any and all liability to Contractor for loss of business or
damages of any nature whatsoever to Contractor occasioned during the making of such
improvements, repairs, alterations and additions, including, but not limited to, any damages
resulting from negligence of the Authority or its employees, agents or contractors.

B02-21 BAS PM/MAINTENANCE REPAIRS SVCS GC-19 BASE REV 03/05/20



GENERAL CONDITIONS (Continued)

19.22

19.23

19.24

19.25

Contractor and Authority hereby mutually waive any claim against each other and their
respective members, officials, officers, agents and employees for damages (including
damages for loss of anticipated profits) caused by any suit or proceedings brought by either
of them or by any third party directly or indirectly attacking the validity of this Contract or
any part thereof, or any addendum or amendment hereto, or the manner in which this
Contract was solicited, awarded or negotiated, or arising out of any judgment or award in
any suit or proceeding declaring this Contract, or any addendum or amendment hereto,
null, void or voidable or delaying the same, or any part thereof, from being carried out.

At the option of the Contractor, the products and/or services provided under the Contract
resulting from this solicitation may be provided to other governmental agencies, including
the State of Florida, its agencies, political subdivisions, counties and cities under the same
terms and conditions, including price, as such products and/or services are provided under
this Contract. Each governmental agency allowed by the Contractor to purchase products
and/or services in connection with this Contract shall do so independent of the Authority or
any other governmental entity. Each agency shall be responsible for its own purchases and
shall be liable only for goods and services ordered, received and accepted by it. The
Authority shall have no liability to Contractor or any governmental agency resulting from
the purchase by that agency of products and/or services from Contractor in connection with
this Contract.

The Contractor assures that it will comply with pertinent statutes, Executive Orders and
such rules as are promulgated to assure that no person shall, on the grounds of race,
creed, color, national origin, sex, age or handicap be excluded from participating in any
activity conducted with or benefitting from Federal assistance. This Provision obligates the
Contractor or its assigns, for the period during which Federal assistance is extended to the
airport program, except where Federal assistance is to provide, or is in the form of personal
property or real property or interest therein or structures or improvements thereon. In these
cases, the Provision obligates the Contractor for the longer of the following periods: (a) the
period during which the property is used by the Authority or any transferee for a purpose
for which Federal assistance is extended, or for another purpose involving the provision of
similar services or benefits; or (b) the period during which the Authority or any transferee
retains ownership or possession of the property. In the case of a construction project, this
Provision binds the Contractors from the Bid solicitation period through the completion of
the Contract.

In the course of performing the Agreement work, Contractor may gain access to Sensitive
Data Types including but not limited to Personal Identifiable Information (Pll), Personal
Health Information (PHI), Sensitive Security Information (SSI), Payment Card Industry
(PCI), Financial Information and/or other confidential information of the Authority. Contractor
agrees to hold such information in confidence and to make such information known only to
its employees, affiliates, agents, subcontractors, and sub-consultants who have a
legitimate need to know such information and who are under a similar obligation of
confidentiality. The Contractor shall seek the Authority’s prior written consent before
releasing, disclosing, or otherwise making such confidential information available to any
other person. This provision shall not apply to information required to be released by
applicable law, legal subpoena, or other lawful process. The Contractor must notify the
Authority as soon as practicable in the event Contractor is notified of or discovers any
compromise and/or breach or suspected breach, such as unauthorized access to, theft of,
misuse of and unintentional releases or of any security/sensitive data types, or confidential
information of the Authority and/or Individuals (“Data Breach”) involving Contractor controlled
systems such as, but not necessarily limited to, web sites, transmission infrastructure, voice
response unit, and retrieval and storage systems. This notification should include, to the
extent known, the type of Data Breach, type of data compromised and/or breached, and
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19.26

results of any forensic investigation. To the extent Contractor is responsible for the Data
Breach and upon mutual agreement of the parties, Contractor shall be responsible to
implement, in coordination with the Authority, a commercially reasonable Remediation Plan
to address and respond to a Data Breach. Such commercially reasonable “Remediation
Plan” will include certain administrative requirements associated with addressing and
responding to such Data Breach to the extent necessary under the circumstances, and
may include but is not necessarily limited to: (i) preparation and mailing or other
transmission of legally required notifications, (i) preparation and mailing or other
transmission or communication to impacted Individuals such as may be required by
applicable law or regulation; (iii) offering potentially impacted Individuals the opportunity to
enroll in a credit monitoring service offered by a vendor of Contractor’s choice for a two-year
period, or other period as required by applicable law, at no charge to the impacted
Individuals; and (iv) payment of applicable reasonable legal, audit, accounting and
administrative expenses associated with the investigation, notifications and recovery
arising from the Data Breach. The remedies provided for in the Remediation Plan shall be
in addition to any other remedies available to the Authority under this Agreement. The
provisions of this Section 19.25 shall survive the expiration or earlier termination of the
Agreement.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS
RELATING TO THIS CONTRACT, CONTACT THE AUTHORITY'S
CUSTODIAN OF PUBLIC RECORDS AT: PHONE NUMBER, (407)
825-2032; EMAIL ADDRESS, PUBLICRECORDS@GOAA.ORG;
AND MAILING ADDRESS, GREATER ORLANDO AVIATION
AUTHORITY, PUBLIC RECORDS, ONE JEFF FUQUA BOULEVARD,

ORLANDO, FL 32827. A Contractor with an Authority Contract for services, must
comply with Florida Statute, Chapter 119.071, specifically to:

19.26.1 Keep and maintain public records that ordinarily and necessarily would be required
by the Authority in order to perform the service.

19.26.2 Upon request from the Authority’s custodian of public records, provide the
Authority with a copy of the requested records or allow the access to public records
to be inspected or copied within a reasonable time on the same terms and
conditions that the Authority would provide the records and at a cost that does not
exceed the cost provided in Chapter 119.07, Florida Statutes, or as otherwise
provided by law.

19.26.3 Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the Contract term and following completion of the Contract if the
Contractor does not transfer the records to the Authority.

19.26.4 Upon completion of the Contract, meet all requirements for retaining public records
and transfer, at no cost to the Authority, all public records in possession of the
Contractor or keep and maintain public records required by the Authority to perform
the service. If the Contractor transfers all public records to the Authority upon
completion of the Contract, the Contractor shall, upon termination of the Contract,
destroy any duplicate public records that are exempt or confidential and exempt
from public records disclosure requirements. If the Contractor keeps and maintains
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public records upon completion of the Contract, the Contractor shall meet all
applicable requirements for retaining public records. All records stored
electronically must be provided to the Authority, upon request from the Authority’s
custodian of public records, in a format that is compatible with the information
technology systems of the Authority.

19.26.5 If a Contractor does not comply with a public records request, the Authority shall
enforce the Contract provisions in accordance with the Contract.

19.27 The Authority maintains an Automate People Mover (“APM”) Systems Safety Program Plan
(“APM-SSPP”) that is in accordance with current Florida Department of Transportation
Regulations. Should the scope and work of this Contract require the Contractor to perform
services that are in direct proximity of the dynamic envelope of the APM system (typically
10’ radius), including directly above the airspace of the tram guideway for the APM system,
the Contractor must request a copy of the Authority’'s APM-SSPP, comply with the
procedures within the APM-SSPP, and receive safety training and certification from the
APM operator, prior to performing work within this area. All questions regarding this
procedure, are to be referred to the AAR.

*xxxxxx END OF GENERAL CONDITIONS * * * % * * *
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SPECIFICATION

PART ONE - GENERAL

1.1 SCOPE OF WORK:

111

1.1.2

113

The Contractor shall perform preventative maintenance and repair services for the
Authority’s entire Building Automation System (“BAS”) in accordance with original
equipment manufacturers’ recommendations. The Contractor shall also provide all
upgrades, revisions, and new releases to the Schneider Electric BAS software
necessary to maintain the Authority’s BAS as a state of the art system. The work to be
performed by the Contractor shall include, but shall not be limited to, the supplying of
all labor, supervision, repair and/or replacement parts, components, materials and
supplies, equipment, tools, licenses, permits, and all other accessories, services,
facilities, activities and procedures necessary or proper for, or incidental to, such
maintenance in accordance with this Specifications.

The Contractor shall refer to Attachment “A” for Equipment locations and which
Equipment the Contractor shall perform maintenance services as described in this
Specifications.

The Equipment listed on Attachment “A” may be modified, removed or expanded by
the Authority at any time during the term of the Contract. The Authority may also add
new equipment and/or related components to the scope of this Contract at any time
during the Contract term (which added equipment shall be included in the definition of
the term “Equipment”). Any such changes shall be documented in writing by the
Authority Authorized Representative (“AAR”). The Authority and the Contractor agree
to negotiate in good faith an adjustment to the Pricing on Pages BF-10 to BF-14 in the
event of any modification, removal or expansion of the Equipment to be serviced by
Contractor hereunder. In addition, the Authority reserves the right, upon mutual
agreement of Contractor, to add to this Contract the maintenance of other Authority
equipment and related components.

1.2 REGULATIONS:

121

1.2.2

1.2.3

1.2.4

The Contractor shall comply with all applicable federal, state and local laws,
ordinances, rules and regulations pertaining to the performance of the work specified
herein.

The Contractor shall obtain all permits, licenses and certificates, or any such approvals
of plans or specifications as may be required by Federal, State and local laws,
ordinances, rules and regulations, for the proper execution of the work specified
herein.

Contractor shall comply with Federal and State right-to-know laws if hazardous
materials are used. The SDS (Safety Data Sheets) shall be made available to all
workers and Authority's representatives. Contractor shall report immediately to the
AAR any spillage or dumping of hazardous materials on Authority property. The
Contractor shall also be responsible for the cleanup and any costs incurred for all such
incidents.

During the performance of this Contract, Contractor shall keep current and, if
requested by the Authority, provide copies of any and all licenses, registrations or
permits required by applicable governing agencies. Contractor shall keep a copy of
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any and all licenses, registrations and permits on the job site while performing the
Contract work.

1.3 WORK HOURS:

131

1.3.2

1.3.3

134

1.35

1.3.6

Standard Work Hours: Contractor shall normally perform work during Standard Work
Hours which are between 7:00 a.m. and 11:00 p.m., Monday through Friday, excluding
Authority’s observed holidays.

Non-Standard Work Hours: Any work performed outside the Standard Work Hours
which are between 11:01 p.m. — 6:59 a.m., or on Saturday, Sunday, or Authority’s
observed holidays shall be consider work performed during Non-Standard Work
Hours. No work shall be done on weekends or Authority holidays, without the prior
permission of the AAR. The Contractor shall give the Authority sufficient advance
notice to request work during Non-Standard Work Hours to allow the Authority to
assess the impact that such activities would have on the area’s normal scheduled
operations.

Emergency Condition: In the event of an emergency condition is declared by the
Authority’s Chief Executive Officer, Chief Operating Officer, Director of Maintenance
or their respective designees, the Contractor will perform work during such hours as
specified by the Authority and shall be paid as Non-Standard hours.

Sign-In and Sign-Out Central Plant: Contractor's personnel shall physically check-in
when arriving at a work site, and physically checkout prior to departing from a work
site with the AAR by signing the Contractor’s sign in log at the Authority's Central Plant.
The Central Plant is located at the west end of Level 1 of the terminal or the
Maintenance Administration Building. The Central Plant number is (407) 825-4000.
Contractor’s technicians shall advise the Central Plant Operator which areas they will
be servicing. Contractor is required to keep the AAR and Central Plant Operators
aware of all ongoing services related to this Contract, as well as the condition of all
applicable Equipment. Upon completion of the work, the Contractor’s technician shall
sign out before leaving the premises. Contractor must log-out from the same location
at which Contractor logs-in.

Respond Time: Contractor shall be on call twenty-four (24) hours per day, seven (7)
days per week, and shall respond to request for repair service within thirty (30) minutes
during standard working hours and shall be on-site within two (2) hours for any service
call identified as critical (major system failure due to malfunction, lightning, electrical
surges, or life safety related issues). Contractor shall respond within two (2) hours
during non-standard working and shall be on-site within four (4) hours for non-critical
emergencies. Requests for Emergency Response shall be originated through the
Airport’s Central Plant/Dispatch office.

Actual Charges: Charges will be for actual hours worked on the Authority’s site when
reporting in and out the Central Plant or the Maintenance Administration building. Time
required for travel to and from the Authority’s site is not eligible for reimbursement.
Such time should be included in the Contractor’s overhead cost.

1.4 CONTRACTOR'S PERSONNEL:

141

Contractor will abide by all State and Federal regulations on wages and hours of an
employee dealing with the employment relationship between Contractor and its
subsidiaries or related parties and its employees, including but not limited to the Florida
Human Relations Act, the Federal National Labor Relations Act, the Federal Fair Labor
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1.4.2

143

144

145

1.4.6

147

1.4.8

Standards Act, the Federal Civil Rights Act of 1964, as amended, and the Americans
with Disabilities Act.

Contractor shall require all prospective employees to show proof of citizenship, or
proof from the United States Immigration and Naturalization Service of valid entry
permits and/or work permits for legal aliens and proof that such legal aliens are eligible
to be employed in the United States.

Contractor shall maintain a drug-free workplace within the meaning of the Florida
Drug-free Workplace Act. No employee shall be hired by a Contractor for work on
Authority's premises prior to such employee having tested negative for drugs. In
addition, existing employees of the Contractor must be subject to drug testing by the
Contractor upon reasonable suspicion of drug use. Results of all such drug tests are
to be retained by the Contractor. Copies shall be provided to the Authority, if
requested.

Contractor shall transfer promptly from the airport any employee or employees that
the Authority advises are not satisfactory, and replace such personnel with employees
satisfactory to the Authority; but in no event shall Authority be responsible for
monitoring or assessing the suitability of any employee or agent of Contractor.

The Contractor’'s employees shall be instructed that no gratuities shall be solicited or
accepted for any reason whatsoever from the tenants, customers or other persons at
Orlando International Airport. The Contractor shall be responsible for ensuring that all
articles found by its employees on Authority's premises are turned over to the Authority
or the Authority's designated agent in charge of such articles.

A valid Florida driver license (Commercial Driver License, if applicable) will be required
of all personnel operating motor vehicles or motorized equipment on roadways in or
around Orlando International Airport. Each of the Contractor's motor vehicles brought
onto the Authority's premises shall have the Contractor's business name and/or logo
prominently displayed on both front doors of such vehicle.

While working on airport property all Contractor's employees shall wear neat-
appearing uniforms with the company name and/or logo and footwear of a style that
complies with all legal and safety requirements, including and without limitation, the
requirements of OSHA. The uniform shall include a polo style or button type shirts
with collars with Company logo and shall be approved in writing in advance by the
Authority. Pull-over type T-shirts are not to be worn. All Contractor's employees shall
prominently display identification badges on their uniforms at all times while at Orlando
International Airport.

Staffing:

The Contractor shall provide an adequate number of skilled technicians who are
thoroughly trained and experienced in providing building automated system
preventative maintenance and repair services. The Contractor shall provide training
certifications and licenses for each of the technicians prior to commencement of work.

1.4.8.1 On-Site Manager/Supervisor:

Contractor’'s On-site Manager/Supervisor shall possess an Associate’s
Degree in Computer Science; and ten (10) years of HVAC energy
management field engineering experience; or the equivalent in education
and training and must have a minimum of ten (10) years of experience in a
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1.4.8.2

1.4.8.3

supervisory capacity involving projects which demonstrate the experience
and skill necessary to manage the work to be performed under this Contract
and shall be a factory certified technician in the installation, maintenance and
repair of building automated systems manufactured by Schneider Electric.
The person designated by the Contractor as the On-Site Manager/Supervisor
and any replacement shall be subject to the Authority’s prior written approval.
The Contractor's On-Site Manager/Supervisor shall be responsible for
assuring the Authority that the work being performed by Contractor is in
accordance with this Contract and shall be a factory certified technician in
the installation, maintenance and repair of building automated systems
manufactured by Schneider Electric.

On-Site Lead Technician:

The contractor's On-Site lead technician shall have: (i) an Electrical
Journeyman certification; (ii) a minimum five (5) years of verified experience
working with similar building automated system; and (iii) shall be a factory
certified technician in the installation, maintenance and repair of building
automated systems manufactured by Schneider Electric.

Technicians:

The BAS technicians shall be certified in the building automated system
testing by the manufacturer Schneider Electric with a minimum of two (2)
years of verified experience working with a similar building automated
system.

1.5 |DENTIFICATION AND ACCESS REQUIREMENT:

151

152

Contractor is required to conduct an employee background check, or require its
subcontractors to perform an employee background check, in accordance with the
requirements herein on each person proposed for employment at Orlando
International Airport in connection with this Contract, if such person is an employee of
Contractor or an employee of a subcontractor for whom Contractor is required under
Section 1.5.7 below to sign the Authority’s badge application (“Contractor Responsible
Employees”). Such background check must be successfully completed prior to such
person applying for an access control identification badge with the Authority. Each
background check shall be performed to the following minimum requirements:

1511

1512

1513

Each employee must provide a ten (10) year work history.

Contractor must confirm the last five (5) years of each employee's work
history. Any gaps in employment of thirty (30) days or more during such
five year period must be explained in writing by the employee and must be
confirmed by Contractor through W-2s, student transcripts, medical
records, or written references of stay-at-home situations from credible local
persons such as pastors or priests (which reference must indicate personal
knowledge of employee's general work history during the gap period).

Contractor must check each employee's criminal history for the
immediately preceding five years, with such check to be conducted in each
county where the employee has lived or worked in such five year period.

Contractor shall not present any Contractor Responsible Employee to the Authority's
Access Control Office for badging if such person has any unexplained gaps in their
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1.5.3

154

155

15.6

work history, has a criminal record that would disqualify them from receiving an access
control badge or has an unacceptable termination record.

The Authority will issue, for a fee, as stated below in Sections 1.5.4 and 1.5.5, to all
Contractor Responsible Employees an identification badge that will display their
picture, name, and other applicable information; and any key(s) required in the
performance of the Contract, provided that such person meets the minimum criteria
established to receive a badge. At all times while on airport property, the Contractor
Responsible Employees are required to display such badges prominently on their
uniforms in accordance with Authority’s guidelines. Every new employee requiring
unescorted access to a secure area of the airport must be electronically processed by
the Authority’s Access Control Office for a Criminal History Records Check and
Security Threat Assessment before an identification badge is issued. In addition to this
records check, the employee will be required to attend security training class
(approximately 1 hour), and in the case of operating a vehicle on the Airport Operating
Area (AOA) the employee will also be required to attend a driving safety class
(approximately 1 hour); both training classes are provided by the Authority. The
Contractor shall maintain, and shall require its subcontractors to maintain, a
permanent record in its files of the background information, including drug screening
tests, on all current and former employees who are utilized in the performance of this
Contract and, when requested, shall provide such information to Authority, TSA, or
such other entity as deemed appropriate by the Authority. The Contractor further
agrees to perform, or require its subcontractors to perform, such additional employee
background checks, fingerprinting, or other identification measures as may be required
by any future security rules or applicable federal regulations.

Fees Associated with Identification Badges:

Security Background Check $11.00

New Issue $25.00

Renewal/Defaced $25.00

Name Change $25.00 (paid at time of issuance)

Addition $25.00 (i.e. adding company name, driver, etc.)
Deletion $25.00

Lost $50.00

Stolen No Charge with proper documentation
Fingerprinting $27.00 (every two years)

AOA Vehicle Decal $25.00 per vehicle

Fees Associated with Keys:

New Hard Key $10.00
Lost Hard Key $50.00

Note: No personal checks or credit card payments are accepted. Companies will
be assessed a $100.00 fee for each non-returned identification badge and key.

Contractor must maintain all information described above for a period of four (4) years
following expiration of this Contract. Such information is subject to audit by the
Authority and must be sufficient in scope and detail to permit verification of compliance
by Authority audit. Actual damages to the Authority resulting from a breach by
Contractor of its obligations hereunder will be difficult or impossible to determine. As
a result, Authority shall be entitled to recover liquidated damages of $250.00 for every
Contractor Responsible Employee presented to the Authority for access control
badging (a) for whom the above background check has not been completely and
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1.6

1.5.7

158

1.5.9

1.5.10

1511

accurately performed, or (b) who should not have been presented per the above
guidelines. The amount payable hereunder by Contractor is not a penalty, is in addition
to any access control badging application fee paid by the employee and is payable
whether or not such employee is issued an access control badge by the Authority.

Contractor must co-sign with the subcontractor all badge applications for any
employee of a temporary employment agency engaged as a subcontractor to provide
personnel to Contractor on this Contract. All employees provided by temporary
employment agencies for this Contract shall be Contractor Responsible Employees.
Before submitting a badge application for an employee provided on this Contract by a
temporary employment agency, Contractor or the temporary employment agency must
submit to the Authority’s AAR for prior approval of such employee, a contract between
the temporary employment agency and such employee reflecting an intended
assignment of such employee to the Contract for the remaining duration of the
Contract or the duration of the Contractor’s need for such position.

The U.S. Customs and Border Protection required badge for the purposes of
performing duties under the Contract is a hologram badge. The Contractor will
comply with all U.S. Customs Service requirements in order to obtain and
maintain a hologram to be affixed on the Authority badge. Currently abond must
be posted with U.S. Customs and Border Protection before any holograms are
issued. Contractor should verify bond cost with U.S. Customs and Border
Protection. The bond amount could change if the Contractor commits U.S.
Customs and Border Protection violations or if the U.S. Customs and Border
Protection changes its rules or procedures.

Post a continuous CF 301 Bond (Type 1 or 2) or an Airport Security Bond. The bond
is obtained from an authorized surety company as referenced in 19CFR113.37. The
face value of the bond depends upon how many employees will require access to the
Customs security areas.

1.59.1 Lessthan 15 $ 25,000.00
1.5.9.2 Between 15 and 25 $ 50,000.00
1.5.9.3 More than 25 $100,000.00

The CF 301 Bond can be designated as an import/broker bond, warehouse bond,
international carrier bond, or a hon-specific Airport Security Bond.

The Contractor must have a sufficient number of management staff as well as
maintenance technicians, (as permitted by local U.S. Customs and Border Patrol
officials) badged with Federal Inspection Station (FIS) (US Customs and Border
Patrol) credentials, to ensure adequate staff on all shifts are capable of responding to
FIS calls without escort.

ITEMS PROVIDED BY THE AUTHORITY:

16.1

1.6.2

The Authority will provide employee parking at the designated Employee Parking Lot
at no cost to the Contractor or its employees while performing the work specified
herein.

The Authority will provide the Contractor, at the Authority’s sole cost, with utility service
(excluding international, interstate, and intrastate telephone calls, and directory
assistance telephone service charges) where available in the Authority’s office space
and required by the Contractor to perform its obligations and functions under this
Contract.
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1.6.3

16.4

The Authority will provide the Contractor, at the Authority's sole cost and expense, a
reasonable office space at a designated area by the Authority and utilities such as
electric, water, sewage, and electric service in the office for the performance of this
Contract.

Contractor shall pay for all modifications to space(s) provided and all modifications
must meet the Authority’s construction requirements and be approved prior to
commencing any modifications.

1.7 WARRANTY:

1.7.1

1.7.2

1.7.3

Contractor warrants all materials, equipment, devices, services, and systems installed
or implemented in connection with the Contractor’s performance of the Contract Work
for a period of one (1) year from the date any part is installed or any service is
rendered.

Contractor may provide a longer warranty period and any written materials or
correspondence provided or sent by Contractor indicating a longer manufacturer’s
warranty period shall be deemed to increase the warranty provided pursuant to this
Section.

Contractor shall also identify in writing to Authority any inspections or regular
preventative maintenance recommended by the manufacturer of such material,
equipment, device or system installed by Contractor pursuant to the terms of this
Contract or any amendment thereto, and the Contractor, as a part of the Contract
Work, shall perform such inspections, and regular preventative maintenance for the
materials, equipment, devices and systems which are subject to any such
manufacturer’s warranties for and during the applicable warranty period.

1.8 ON-SITE COMMUNICATIONS:

Contractor's management and supervisory staff shall be provided, at Contractor's expense,
cellular telephones for communications with Airport staff.

PART TWO - PRODUCTS

2.1 PARTS AND MATERIALS:

211

2.1.2

2.1.3

In order to carry out its obligations under this Contract, the Contractor shall maintain,
at all times, quick access to spare parts, materials, tools or any other equipment as
necessary for the timely repair and replacement of normal wear items on all equipment
covered by this Contract without undue delay.

The Contractor shall provide all supplies, materials and any other requirements
necessary for work to be performed within the scope of work of this Contract. The
Contractor shall supply and have consumable cleaning supplies such as wipes,
solvents and lubricants, in its possession before and during performance of the work at
the Authority.

The Contractor shall provide labor, material, any and all parts necessary for approved
repair work that is outside of the scope of this Contract. For work to be performed that
is outside of the scope of this Contract, a written quote must be presented to the AAR
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2.14

2.15

2.1.6

and approved prior to performing the repairs. The amount invoiced shall be determined
by the hourly rates listed within this Contract and the actual cost of parts.

The Authority shall provide or shall reimburse the Contractor for the parts, materials,
when obtaining parts necessary for upgrades, enhancement, modifications, and the
replacement or refurbishment of any equipment and components that require
replacement.

The Authority will reimburse the Contractor for the actual cost of the freight and shipping
charges incurred when obtaining repair parts and components for reimbursable items;
however, the cost of expedited delivery must be approved in advance by the AAR. A
copy of the original receipt for purchase of parts or components shall be submitted with
the invoice. Without the prior written approval of the Authority, the Contractor shall not
order parts/components for the repair of any equipment that exceeds an aggregate of
one hundred dollars ($100.00) in value.

All repair, replacement and obsolete parts shall be new Original Equipment
Manufacturer (“OEM”) parts. In the event that a part has been deemed obsolete by the
manufacturer, the Contractor may substitute a third party part of the same or higher
guality with written permission of AAR.

PART THREE - EXECUTION

3.1 PERFORMANCE REQUIREMENTS:

3.1.1

3.1.2

3.1.3

3.14

3.1.5

Contractor shall perform all of its obligations and functions under the Contract in
accordance with Contract specifications, industry standards and manufacturers’
specifications. The Contractor shall adjust and coordinate its activities to the needs
and requirements of the Authority and perform its activities so as not to annoy,
disturb, endanger, unreasonably interfere with or delay the operations or activities of
the Authority.

Dates for commencement and completion of work will be on an as-needed basis and
shall be coordinated with the Authority’s Authorized Representative (AAR).

Any work required beyond that which is specified herein shall be reported in advance
to the AAR. At no time shall work beyond the scope be performed without prior
written authorization from the AAR.

Contractor shall utilize maximum safety precautions. Tools and equipment will be in
a good state of repair, safe to use, and be used in the manner in which they were
intended. Contractor is required to inform all workers and concerned persons of the
Safety Data Sheets on all products being utilized on this project. No materials or
equipment will be left unattended or stored on the project site at any time.

Contractor shall seek prior approval by Authority when modifying data, designs,
specifications, calculations, estimates, plans, drawings, reports, memoranda and
other documents, instruments or materials prepared or furnished by Contractor shall
not in any way relieve Contractor of responsibility for the quality of its work. Neither
Authority’s review, approval or acceptance of, nor payment for any of the work or
services shall be construed to operate as a waiver of any of Authority’s rights under
this Contract or any cause of action it may have arising out the performance of this
Contract.
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3.2

3.3

3.4

3.5

3.1.6 No reports, maps, or other documents produced in whole or in part under this
Contract shall be the subject of any application for copyright by or on behalf of the
Contractor or any of its subcontractors. Such documents may be used by the
Authority for any purpose without the consent of Contractor.

3.1.7 Contractor shall comply to Authority’s electrical standards for all electrical and
instrumentation installations performed hereunder. These standards may be more
stringent than that required by the City of Orlando Building Code.

3.1.8 Contractor shall, on a monthly basis, provide management summaries of energy
usage. These will include items such as BTU totals for the Central Energy Plants, air
handler performance, chiller operational strategies, scheduling of equipment and
lighting, etc. Contractor shall also propose energy reduction strategies in
coordination with the Authority’s energy programs. These strategies will be reviewed
each quarter.

3.1.9 Contractor’'s maintenance and repair obligations extend to all of the BAS and
specifically include support of the Contractor-installed hardware and software
components as described in Section 3.5.

3.1.10 Contractor shall provide annual calibration of all thermostats serving terminal boxes,
fan coil units, air handlers, multi-zone dampers and operators.

ENTERPRISE ASSET MANAGEMENT SYSTEM — MAXIMO:

Contractor shall provide a minimum of one person to develop and manage maintenance
schedules related to the specifications of this contract in the Authority’s enterprise management
system, Maximo. The Authority will supply up to four (4) licenses to the contractor for this work.

ANNUAL TRAINING:

Contractor shall provide eight (8) hours of annual on-site, on-the-job training for up to ten (10)
technicians for any newly installed systems/procedures. Contractor shall provide training
manuals, literature and documentation to the AAR.

EQUIPMENT MONITORING REQUIREMENTS:

Contractor shall have on site all the necessary meters, gauges and probes to ensure all
monitoring devices are calibrated and in proper working order. Contractor shall have onsite one
3-phase recording amp meter that will be used to quantify energy consumption before and after
improvements to justify energy saving devices. Devices will be calibrated on an annual basis.

SYSTEM MAINTENANCE REQUIREMENTS:

Contractor shall perform preventative maintenance, but are not limited, to the following:

351 Global Control Satellite, Microzone Satellite — perform annual visual inspection to
ensure there are no impending device failures, which can adversely affect system
operation and integrity. During the inspection, Contractor shall ensure device is not
physically damaged, and shall report in writing all damaged component to the AAR.

3.5.2 BAS Local Control Module (LCM), Global Control Module (GCM), Microzone Il
Controller and Package Equipment Modules (PEM):
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3.5.21

3522

3.5.2.3

3.5.24

Contractor shall annually check device battery to ensure historical data
integrity is maintained for diagnostic purposes. During the inspection,
Contractor shall verify proper operation of battery backup.

Contractor shall perform an annual visual inspection to ensure the
device is not physically damaged and report any damaged components.

Contractor shall provide monthly verification of Controller database and
modifications to ensure the direct digital control (DDC) system operates
and performs as designed to meet goals for energy reduction and
comfort performance, operational performance caused by non-removal
of “temporary” bypasses, provide Authority with recommended courses
of action to improve performance overtime, and ensure records are
accurately maintained and documented. Contractor shall further:

3.5.23.1 Compare/verify each LCM/GCM advice database matches
agreed upon Authority “as built” prints and records.

3.5.2.3.2 Identify all additions, modifications, and changes to
software sequences, set points, schedules and limits.

3.5.2.3.3 Provide assessment report to Authority of impact of all
noted changes.

3.5.2.34 Update “as-built” records and database storage files with
all changes.

3.5.2.3.5 Correct to “as built” status all non-approved changes and
download to device database as required.

Contractor shall provide quarterly sequence verification, with on-site
service, reduce downtime by having a current database available for
replacement, and provide an off-site record archiving depot as
protection against critical failure, theft and malicious damage to
databases.

35241 Provide routine database backup service of all operating
controller databases.

3.5.24.2 In the event of catastrophic failure, download database to
replacement device.

3.5.24.3 Update device database to current operating standards.

3.5.3 BAS Computers, Hardware Peripherals:

3.53.1

3.5.3.2

Contractor shall perform annual visual inspection to ensure there are no
impending device failures, which can adversely affect system operation.
During the inspection, Contractor shall visually inspect and clean all
hardware to be free of physical damage, dust and debris.

Contractor shall, as required, provide and install replacement hard disk
drives to protect database from catastrophic disk failure, and shall install
system database if there is a mainframe failure.
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354

3.55

3.5.6

BAS Console and System:

3.5.4.1 Contractor shall annually verify that software programs are performing
as designed to produce expected results and ensure that operational
staff has thorough knowledge of system operations and methods.
Contractor shall further:
3.5.4.1.1 Set-up and operation of monitor screen.

3.5.4.1.2 Set-up and operation of Energy Management System report
applications.

3.5.4.1.3 Set-up and operation of trend reports.
3.5.4.1.4 Set-up and operation of archival trend storage reports.
3.5.4.1.5 Set-up and operation of Schneider Electric BAS software.

3.5.4.1.6 Set-up of users, passwords and privilege levels to agree
upon “as-builts” and correct differences as noted.

3.5.4.1.7 Set-up and operation of maintenance time reminder
applications.

3.5.4.1.8 Operation of print screen documentation capability.

3.5.4.1.9 Set-up and operation of Local Area Network, “LAN” device
communications.

3.5.4.1.10 Synchronize network clock operations.

3.5.4.1.11 Set-up and operation of status log reports.

3.5.4.1.12 Set-up and operation of point summary reports.
Contractor shall perform device database back-up on a monthly basis to ensure on-
site Host files are maintained at operating standard, ensure accumulated data may
be recovered for later analysis, protect total system from catastrophic loss or
malicious damage by providing off-site archived storage, and provide an on-site
back-up system for fast recovery in the event of a catastrophic failure.
3551 Provide back up of controller device databases to hard disk on-site.
3.55.2 Provide back up of data files to off-site storage location.

3.5.5.3 Provide hard disk back-up on-site.

VAV and Microflo Il Controllers:

Contractors shall annually check air balance of pressure independent VAV terminals
to ensure ventilation requirements meet building code, occupant comfort
requirements can be met, and building operations perform as designed, meeting
efficiency standards for building. Contractor shall further:
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3.5.6.1

3.5.6.2

3.5.6.3

3.5.6.4

Verify that VAV terminal minimum/maximum airflow conforms with “as-
built” drawings at current revision level.

Provide written report of any variances greater than plus or minus 50
CFM.

Annually check VAV sequence of operation to ensure system operates
as designed to provide proper comfort under all operating conditions and
maintains system-operating efficiency at design, reducing operational
costs. Contractor shall also verify operation of heating, cooling,
occupied, unoccupied and warm-up modes of operation.

Annually check room sensor for accuracy to ensure occupant comfort is
met, the system operates at maximum efficiency and to verify
operational accuracy of room sensor within plus or minus one-half
degree (+/-0.5) Fahrenheit.

3.5.7 Automatic Temperature Control Maintenance: Contractor shall perform the following

tasks annually:

Air Handling Unit Annual Inspection:

3.5.7.1 Review sequence of operation.
3.5.7.2 Check all dampers.
3.5.7.3 Check all control valves.
3.5.74 Calibrate all controllers.
3.5.7.5 Calibrate all sensors and receiver gauges.
3.5.7.6 Check all electrical pneumatic relays and pressure electrical switches.
3.5.7.7 Check all auxiliary control devices.
3.5.7.8 Clean/wipe down panel face.
3.5.7.9 Report all Mechanical Deficiency.
3.5.8 Air Handling Units Annual Inspection:
3581 Review sequence of operation.
3.5.8.2 Check all dampers.
3.5.8.3 Check all control valves.
3.5.84 Calibrate all controllers.
3.5.8.5 Calibrate all sensors and receiver gauges.
3.5.8.6 Check all electrical pneumatic relays and pressure electrical switches.
3.5.8.7 Check all auxiliary control devices.
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3.5.8.8 Clean/wipe down panel face.
3.5.9 Control Panels:
3.59.1 Check and calibrate all controllers.
3.5.9.2 Check all solid-state VFD drives.
3.5.93 Check all electric heat controllers.
3.5.94 Check primary and secondary transformer voltage.
3.5.95 Check all relay and terminal connections.
3.5.9.6 Check all auxiliary devices.
3.5.9.7 Report all Mechanical Deficiency.

3.5.10 Preconditioned Air:

3.5.10.1

3.5.10.2

3.5.10.3

3.5.10.4

3.5.10.5

3.5.10.6

3.5.10.7

3.5.10.8

3.5.10.9

3.5.10.10

3.5.10.11

Review sequence of operation.
Calibrate all controllers.

Check all dampers and linkage.
Check all control valves.

Check all auxiliary devices.
Check starter operation.

Check all safeties.

Check primary and secondary transformer voltage.

Check all relay and terminal connections.
Clean/wipe down panel.

Report all Mechanical Deficiency.

3.5.11 Lighting Control System:

3.5.11.1 Review sequence of operation.

3.5.11.2 Check all relays ON and OFF operation.

3.5.11.3 Update lighting schedules in panel.

3.5.11.4 Measure and record Amp’s at all relays.

3.5.11.5 Check Lighting Interface Module diagnostic.
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3.5.11.6 Check all relays terminal connections.

3.5.11.7 Clean/wipe down panel.

3.5.12 Building and PCA Chiller Plants:

3.5.12.1 Review sequence of operation.

3.5.12.2 Calibrate all controllers.

3.5.12.3 Check all Butterfly valves.

3.5.12.4 Check Invensys controls on all chillers.
3.5.12.5 Check boiler operation.

3.5.12.6 Check all pump operation.

3.5.12.7 Check cooling tower operation.

3.5.12.8 Check all relay and terminal connections.
3.5.12.9 Report all Mechanical Deficiency.
3.5.12.10 Clean/wipe down panel.

3.6 RECORDS MANAGEMENT:

3.6.1 The Contractor shall prepare a monthly report of operations and maintenance activities
and submit it for Authority review with the monthly invoice. The report shall include:

3.6.1.1 Copies of all completed preventative maintenance task sheets and point
verification reports completed during the previous month.

3.6.1.2 Copies of all completed system deficiencies and service call reports from
the previous month.

3.6.1.3 Verification that all records and database storage files have been updated
to as-built status. Contractor will provide documentation of back-up of all
controller device databases an external media.

3.7 ADDITIONAL WORK:

3.7.1 Additional Work” shall refer to upgrades, enhancements, modifications, and the
replacement or refurbishment of any equipment, component, or system, as deemed
necessary by the Authority to improve the safety, reliability, or performance of the
equipment or system(s) maintained under Contract.

3.7.2 The Authority may direct the Contractor to provide parts/components Schneider
Electrical or Non Invensys Parts for any additional work authorized by the AAR. The
Authority shall reimburse the Contractor for cost of such parts in accordance with
pricing pages.
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3.8

3.9

3.10

3.11

DEDUCTIONS AND ADJUSTMENTS

All deductions indicated below are in addition to any other penalty or fine that may be imposed
by other agencies or authorities and does not limit any other remedies provided in these
Contract documents, including termination.

3.8.1 The violation of any Authority Safety/Security policy may be subject to a deduction up
to five hundred dollars ($500) per incident, at the discretion of the Authority.

3.8.2 Failure of Contractor to respond to a service call in accordance with the requirements
of Section 1.3 of this Specification or the response requirements of any other
Specification or in the event Contractor is found to be in non-compliance with any other
Contractual requirement described herein and has not complied within a reasonable
time once said item is brought to the attention of Contractor, may result in a deduction
up to five hundred dollars ($500) per incident, at the reasonable discretion of the AAR.

INSPECTION AND APPROVAL:

Upon completion, the AAR will inspect areas where work has been performed. The Contractor
shall provide daily work sheets stating area where work was accomplished, name(s) of
personnel and hours worked. The AAR shall sign off the daily work ticket when work is
satisfactorily completed. Contractor must correct deficiencies noted during inspection within ten
(10) working days following receipt of written notice of such deficiency.

USE OF PREMISES:

During the progress of the work specified herein, the Contractor shall keep the premises free
from accumulation of waste materials and other debris resulting from the work. At the completion
of the work, the Contractor shall remove all waste materials and debris from and about the
premises, as well as tools, equipment, machinery and surplus material, and leave the site clean
and ready for occupancy by the Authority.

SAFETY AND PROTECTION:

The Contractor shall be solely and completely responsible for initiating, maintaining, and
supervising all safety precautions and programs in connection with the work. The Contractor
shall take all necessary precautions for safety of, and shall provide the necessary protection to
prevent injury to, all employees on the work site and other persons including but not limited to,
the general public who may be affected thereby.

* %% %% % * END OF SPECIFICATIONS * * * * * % *
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BUILDING AUTOMATION SYSTEMS PREVENTATIVE MAINTENANCE

ATTACHMENT “A”

AND REPAIR SERVICES

EQUIPMENT INVENTORY LIST

ITEM | QUANTITY | LOCATION | DESCRIPTION
WORK STATIONS
1. 4 Dell Computers
2. 1 SmartStruxure Server Computer
3. 1 SmartStruxure Report Computer
Pneumatic Variable Air Volume Controllers Calibration
4. LS4-17C T-Stat & VAV Calibration
5. LS4-18C T-Stat & VAV Calibration
6. LS4-19H T-Stat & VAV Calibration
7. LS4-20H T-Stat & VAV Calibration
8. LS4-21C T-Stat & VAV Calibration
9. LS4-22C T-Stat & VAV Calibration
10. LS4-23H T-Stat & VAV Calibration
11. LS4-24H T-Stat & VAV Calibration
12. AS4-10C T-Stat & VAV Calibration
13. AS4-11C T-Stat & VAV Calibration
14. LS4-59C T-Stat & VAV Calibration
15. LS4-60C T-Stat & VAV Calibration
16. LS4-78HC T-Stat & VAV Calibration
17. LS4-80C T-Stat & VAV Calibration
18. AS1-HUB 1 AS-P
19. AS1-HUB 1 Flow Meter
20. AS1-HUB 1 MicroNet-01
21. AS1-HUB 1 MicroNet-02
22. AS1-HUB 1 WattStopper-01
23. AS1-HUB 1 WattStopper-02
24. AS1-HUB 1 WattStopper-03
25. AS1-HUB 1 WattStopper-04
26. AS1-HUB 1 WattStopper-05
27. AS1-HUB 1 WattStopper-06
28. AS1-HUB 1 WattStopper-07
29. AS1-HUB 1 Gentec-01
30. AS1-HUB 1 Gentec-02
31. AS1-HUB 1 Gentec-03
32. AS1-HUB 1 LIM-01
33. AS1-HUB 1 MicroFlo1-01
34. AS1-HUB 1 MicroFlo1-02
35. AS1-HUB 1 MicroFlo1-03
S-1
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ITEM | QUANTITY LOCATION DESCRIPTION
36. AS1-HUB 1 MicroFlo1-04
37. AS1-HUB 1 MicroFlo1-05
38. AS1-HUB 1 MicroFlo1-06
39. AS1-HUB 1 MicroFlo1-07
40. AS1-HUB 1 MicroFlo1-08
41. AS1-HUB 1 MicroFlo1-09
42. AS1-HUB 1 MicroFlo1-10
43. AS1-HUB 1 MicroFlo1-11
44, AS1-HUB 1 MicroFlo1-12
45, AS1-HUB 1 MicroFlo1-13
46. AS1-HUB 1 MicroFlo1-14
47. AS1-HUB 1 MicroFlo1-15
48. AS1-HUB 1 MicroFlo1-16
49, AS1-HUB 1 MicroFlo1-17
50. AS1-HUB 1 MicroFlo1-18
51. AS1-HUB 1 MicroFlo1-19
52. AS1-HUB 1 MicroFlo1-20
53. AS1-HUB 1 MicroFlo1-21
54, AS1-HUB 1 MicroFlo1-22
55. AS1-HUB 1 MicroFlo1-23
56. AS1-HUB 1 MicroFlo1-24
57. AS1-HUB 1 MicroFlo1-25
58. AS1-HUB 1 MicroFlo1-26
59. AS1-HUB 1 MicroFlo1-27
60. AS1-HUB 1 MicroFlo1-28
61. AS1-HUB 1 MicroFlo1-29
62. AS1-HUB 1 MicroFlo2-01
63. AS1-HUB 1 MicroFlo2-02
64. AS1-HUB 1 MicroFlo2-03
65. AS1-HUB 1 MicroFlo2-04
66. AS1-HUB 1 MicroFlo2-05
67. AS1-HUB 1 MicroFlo2-06
68. AS1-HUB 1 MicroFlo2-07
69. AS1-HUB 1 MicroFlo2-08
70. AS1-HUB 1 MicroFlo2-09
71. AS1-HUB 1 MicroFlo2-10
72. AS1-HUB 1 MicroFlo2-11
73. AS1-HUB 1 MicroFlo2-12
74. AS1-HUB 1 MicroFlo2-13
75. AS1-HUB 1 MicroFlo2-14
76. AS1-HUB 1 MicroFlo2-15
7. AS1-HUB 1 MicroFlo2-16
78. AS1-HUB 1 MicroFlo2-17
79. AS1-HUB 1 MicroFlo2-18
80. AS1-HUB 1 MicroFlo2-19

A-2
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ITEM | QUANTITY LOCATION DESCRIPTION
81. AS1-HUB 1 MicroFlo2-20
82. AS1-HUB 1 MicroFlo2-21
83. AS1-HUB 1 MicroFlo2-22
84. AS1-HUB 1 MicroFlo2-23
85. AS1-HUB 1 MicroFlo2-24
86. AS1-HUB 1 MicroFlo2-25
87. AS1-HUB 1 MicroFlo2-26
88. AS1-HUB 1 MicroFlo2-27
89. AS1-HUB 1 MicroFlo2-28
90. AS1-HUB 1 MicroFlo2-29
91. AS1-HUB 1 MicroFlo2-30
92. AS1-HUB 1 MicroFlo2-31
93. AS1-HUB 1 MicroFlo2-32
94, AS1-HUB 1 MicroFlo2-33
95, AS1-HUB 1 MicroFlo2-34
96. AS1-HUB 1 MicroFlo2-35
97. AS1-HUB 1 MicroFlo2-36
98. AS1-HUB 1 MicroFlo2-37
99. AS1-HUB 1 Mz-01
100. AS1-HUB 1 MZ-02
101. AS1-HUB 1 MZ-03
102. AS1-HUB 1 MZ-04
103. AS1-HUB 1 MZ-05
104. AS1-HUB 1 MZ-06
105. AS1-HUB 1 MZz-07
106. AS1-HUB 1 MZ-08
107. AS1-HUB 1 MZ-09
108. AS1-HUB 1 MZ-10
109. AS1-HUB 1 MZ-11
110. AS1-HUB 1 MZ-12
111. AS1-HUB 1 MZ-13
112. AS1-HUB 1 MZ-14
113. AS1-HUB 1 MZ-15
114. AS1-HUB 1 MZ-16
115. AS1-HUB 1 MZ-17
116. AS1-HUB 1 MZ-18
117. AS1-HUB 1 MZ-19
118. AS1-HUB 1 MZ-20
119. AS1-HUB 1 MZ-21
120. AS1-HUB 1 MZ-22
121. AS1-HUB 1 MZ-23
122. AS1-HUB 1 MZ-24
123. AS1-HUB 1 MZ-25
124. AS1-HUB 1 MZ-26
125. AS1-HUB 1 MZ-27

A-3
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ITEM | QUANTITY LOCATION DESCRIPTION
126. AS1-HUB 1 MZz-28
127. AS1-HUB 1 MZ-29
128. AS1-HUB 1 MZ-30
129. AS1-HUB 1 MZz-31
130. AS1-HUB 1 MZ-32
131. AS1-HUB 1 MZ-33
132. AS1-HUB 1 MZz-34
133. AS1-HUB 1 MZ-35
134. AS1-HUB 1 MZ-36
135. AS1-HUB 1 MZ-37
136. AS1-HUB 1 MZ-38
137. AS1-HUB 1 MZ-39
138. AS1-HUB 1 MZ-40
139. AS1-HUB 1 Mz-41
140. AS1-HUB 1 MZ-42
141. AS1-HUB 1 MZz-43
142. AS1-HUB 1 MZz-44
143. AS1-HUB 1 PEM-01
144, AS1-HUB 1 PEM-02
145. AS1-HUB 1 PEM-03
146. AS1-HUB 1 PEM-04
147. AS1-HUB 1 PEM-05
148. AS1-HUB 1 MZ-40
149. AS1-HUB 1 Mz-41
150. AS1-HUB 1 MZ-42
151. AS1-HUB 1 MZz-43
152. AS1-HUB 1 MZ-44
153. AS1-HUB 1 PEM-01
154. AS1-HUB 1 PEM-02
155. AS1-HUB 1 PEM-03
156. AS1-HUB 1 PEM-04
157. AS1-HUB 1 PEM-05
158. AS1-HUB 1 PEM-06
159. AS1-HUB 1 PEM-07
160. AS1-HUB 1 PEM-08
161. AS1-HUB 1 PEM-09
162. AS1-HUB 1 PEM-10
163. AS1-HUB 1 PEM-11
164. AS1-HUB 1 PEM-12
165. AS1-HUB 1 PEM-13
166. AS1-HUB 1 PEM-14
167. AS1-HUB 1 PEM-15
168. AS1-HUB 1 MNB-1000-1
169. AS1-HUB 1 MNB-1000-2
170. AS1-HUB 1 MNB-1000-3
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ITEM | QUANTITY LOCATION DESCRIPTION
171. AS1-HUB 1 MNB-300
172. AS1-HUB 1 MNB-Vav2
173. AS1-HUB 1 VFD
174. AS1-HUB 2 AS-P
175. AS1-HUB 2 LCM-01
176. AS1-HUB 2 LCM-02
177. AS1-HUB 2 LCM-03
178. AS1-HUB 2 LCM-04
179. AS1-HUB 2 LCM-05
180. AS1-HUB 2 LCM-06
181. AS1-HUB 2 LCM-07
182. AS1-HUB 2 LCM-08
183. AS1-HUB 2 LCM-09
184. AS1-HUB 2 LCM-10
185. AS1-HUB 2 MNB-1000-01
186. AS1-HUB 2 MNB-1000-02
187. AS1-WING 4 AS-P
188. AS1-WING 4 MicroNet
189. AS1-WING 4 WattStopper-01
190. AS1-WING 4 WattStopper-02
191. AS1-WING 4 WattStopper-03
192. AS1-WING 4 WattStopper-04
193. AS1-WING 4 WattStopper-05
194. AS1-WING 4 MicroFlo2-01
195. AS1-WING 4 MicroFlo2-02
196. AS1-WING 4 MicroFlo2-03
197. AS1-WING 4 MicroFlo2-04
198. AS1-WING 4 MicroFlo2-05
199. AS1-WING 4 MicroFlo2-06
200. AS1-WING 4 MicroFlo2-07
201. AS1-WING 4 MicroFlo2-08
202. AS1-WING 4 MicroFlo2-09
203. AS1-WING 4 MicroFlo2-10
204. AS1-WING 4 MicroFlo2-11
205. AS1-WING 4 MicroFlo2-12
206. AS1-WING 4 MicroFlo2-13
207. AS1-WING 4 MicroFlo2-14
208. AS1-WING 4 MicroFlo2-15
209. AS1-WING 4 MicroFlo2-16
210. AS1-WING 4 MicroFlo2-17
211. AS1-WING 4 MicroFlo2-18
212. AS1-WING 4 MicroFlo2-19
213. AS1-WING 4 MicroFlo2-20
214, AS1-WING 4 MicroFlo2-21
215. AS1-WING 4 MicroFlo2-22
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ITEM | QUANTITY LOCATION DESCRIPTION
216. AS1-WING 4 MicroFlo2-23
217. AS1-WING 4 MicroFlo2-24
218. AS1-WING 4 MicroFlo2-25
219. AS1-WING 4 MZ-01
220. AS1-WING 4 MZ-02
221. AS1-WING 4 MZ-03
222. AS1-WING 4 MZ-04
223. AS1-WING 4 MZ-05
224, AS1-WING 4 MZ-06
225. AS1-WING 4 MZ-07
226. AS1-WING 4 MZ-08
227. AS1-WING 4 MZ-09
228. AS1-WING 4 MZ-10
229. AS1-WING 4 MzZ-11
230. AS1-WING 4 MZ-12
231. AS1-WING 4 Mz-13
232. AS1-WING 4 MZ-14
233. AS1-WING 4 MZ-15
234. AS1-WING 4 MZ-16
235. AS1-WING 4 MZ-17
236. AS1-WING 4 MZ-18
237. AS1-WING 4 MZ-19
238. AS1-WING 4 MZ-20
239. AS1-WING 4 MZ-21
240. AS1-WING 4 MZ-22
241. AS1-WING 4 MZ-23
242. AS1-WING 4 MZ-24
243. AS1-WING 4 MZ-25
244, AS1-WING 4 MZ-26
245, AS1-WING 4 PEM-01
246. AS1-WING 4 PEM-02
247. AS1-WING 4 PEM-03
248. AS1-WING 4 PEM-04
249. AS1-WING 4 PEM-05
250. AS1-WING 4 PEM-06
251. AS1-WING 4 MNB-300-1
252. AS1-WING 4 MNB-300-2
253. AS1-WING 4 MNB-300-3
254, AS1-WING 4 MNB-Vav2-1
255. AS1-WING 4 MNB-Vav2-2
256. AS1-WING 4 MNB-Vav2-3
257. AS1-WING 5 AS-P
258. AS1-WING 5 | WattStopper-01
259. AS1-WING 5 | WattStopper-02
260. AS1-WING 5 | WattStopper-03
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ITEM | QUANTITY LOCATION DESCRIPTION
261. AS1-WING 5 WattStopper-04
262. AS1-WING 5 WattStopper-05
263. AS1-WING 5 MZ-01
264. AS1-WING 5 MZ-02
265. AS1-WING 5 MZ-03
266. AS1-WING 5 MZ-04
267. AS1-WING 5 MZ-05
268. AS1-WING 5 MZ-06
269. AS1-WING 5 Mz-07
270. AS1-WING 5 MZ-08
271. AS1-WING 5 MZ-09
272. AS1-WING 5 MZ-10
273. AS1-WING 5 MZ-11
274. AS1-WING 5 MZ-12
275. AS1-WING 5 MZ-13
276. AS1-WING 5 MZ-14
277. AS1-WING 5 MZ-15
278. AS1-WING 5 MZ-16
279. AS1-WING 5 MZ-17
280. AS1-WING 5 MZ-18
281. AS1-WING 5 MZ-19
282. AS1-WING 5 MZ-20
283. AS1-WING 5 PEM-01
284, AS1-WING 5 PEM-02
285. AS1-WING 5 PEM-03
286. AS1-WING 5 PEM-04
287. AS1-WING 5 PEM-05
288. AS1-WING 5 PEM-06
289. AS1-WING 5 PEM-07
290. AS1-WING 5 PEM-08
291. AS1-WING 5 PEM-09
292. AS1-WING 5 PEM-10
293. AS1-WING 5 PEM-11
294, AS1-WING 5 PEM-12
295. AS1-WING 5 PEM-13
296. AS1-WING 5 PEM-14
297. AS1-WING 5 PEM-15
298. AS1-WING 5 PEM-16
299. AS1-WING 5 PEM-17
300. AS1-WING 5 MNB-300-1
301. AS1-WING 5 MNB-300-2
302. AS1-WING 5 MNB-Vav2-01
303. AS1-WING 5 MNB-Vav2-02
304. AS1-WING 5 MNB-Vav2-03
305. AS1-WING 6 AS-P

A-7




02-21 Building Automation Sys PM & Repair Svc

ITEM | QUANTITY LOCATION DESCRIPTION
306. AS1-WING 6 MicroNet
307. AS1-WING 6 WattStopper-01
308. AS1-WING 6 WattStopper-02
309. AS1-WING 6 WattStopper-03
310. AS1-WING 6 WattStopper-04
311. AS1-WING 6 WattStopper-05
312. AS1-WING 6 WattStopper-06
313. AS1-WING 6 WattStopper-07
314. AS1-WING 6 MicroFlo1-01
315. AS1-WING 6 MicroFlo1-02
316. AS1-WING 6 MicroFlo1-03
317. AS1-WING 6 MicroFlo1-04
318. AS1-WING 6 MicroFlo1-05
319. AS1-WING 6 MicroFlo1-06
320. AS1-WING 6 Mz-01
321. AS1-WING 6 MZ-02
322. AS1-WING 6 MZ-03
323. AS1-WING 6 MZ-04
324. AS1-WING 6 MZ-05
325. AS1-WING 6 MZ-06
326. AS1-WING 6 Mz-07
327. AS1-WING 6 MZ-08
328. AS1-WING 6 MZ-09
329. AS1-WING 6 MZ-10
330. AS1-WING 6 Mz-11
331. AS1-WING 6 MZ-12
332. AS1-WING 6 MZ-13
333. AS1-WING 6 MZ-14
334. AS1-WING 6 MZ-15
335. AS1-WING 6 MZ-16
336. AS1-WING 6 MzZ-17
337. AS1-WING 6 MZ-18
338. AS1-WING 6 MZ-19
339. AS1-WING 6 MZ-20
340. AS1-WING 6 Mz-21
341. AS1-WING 6 MZ-22
342. AS1-WING 6 PEM-01
343. AS1-WING 6 PEM-02
344. AS1-WING 6 PEM-03
345. AS1-WING 6 PEM-04
346. AS1-WING 6 PEM-05
347. AS1-WING 6 PEM-06
348. AS1-WING 6 PEM-07
349. AS1-WING 6 PEM-08
350. AS1-WING 6 PEM-09
A-8
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351. AS1-WING 6 PEM-10
352. AS1-WING 6 MNB-300
353. AS1-WING 6 MNB-1000
354. AS1-WING 6 MNB-Vav2-01
355. AS1-WING 6 MNB-Vav2-02
356. AS1-WING 6 MNB-Vav2-03
357. AS1-WING 6 MNB-Vav2-04
358. AS1-WING 6 MNB-Vav2-05
359. AS1-WING 6 MNB-Vav2-06
360. AS1-WING 6 MNB-Vav2-07
361. AS1-WING 6 MNB-Vav2-08
362. AS1-WING 6 MNB-Vav2-09
363. AS1-WING 6 MNB-Vav2-10
364. AS1-WING 6 MNB-Vav2-11
365. AS1-WING 6 MNB-Vav2-12
366. AS1-WING 6 MNB-Vav2-13
367. AS1-WING 6 MNB-Vav2-14
368. AS1-WING 6 MNB-Vav2-15
369. AS1-WING 6-2 AS-B-36
370. AS1-WING 6-2 Flow Meter
371. AS1-WING 6-2 VFD
372. AS2-CEP AS-P
373. AS2-CEP Chillers
374. AS2-CEP Chiller-01
375. AS2-CEP Chiller-02
376. AS2-CEP Chiller-03
377. AS2-CEP Chiller-04
378. AS2-CEP Chiller-05
379. AS2-CEP Chiller-06
380. AS2-CEP MZ-01
381. AS2-CEP MZ-02
382. AS2-CEP MZ-03
383. AS2-CEP MZ-04
384. AS2-CEP MZ-05
385. AS2-CEP MZ-06
386. AS2-CEP MZz-07
387. AS2-CEP MZ-08
388. AS2-CEP MZ-09
389. AS2-CEP MZ-10
390. AS2-CEP MZ-11
391. AS2-CEP MZ-12
392. AS2-CEP MZ-13
393. AS2-CEP MZ-14
394, AS2-CEP MZ-15
395. AS2-CEP MZ-16
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396. AS2-CEP MZ-17
397. AS2-CEP MZ-18
398. AS2-CEP MZ-19
399. AS2-CEP MZ-20
400. AS2-CEP MZ-21
401. AS2-CEP MZ-22
402. AS2-CEP MZ-23
403. AS2-CEP MZ-24
404. AS2-CEP MZ-25
405. AS2-CEP MZ-26
406. AS2-CEP MZ-27
407. AS2-CEP MZ-28
408. AS2-CEP MZ-29
4009. AS2-CEP MZ-30
410. AS2-CEP MZ-31
411. AS2-CEP MZ-32
412. AS2-CEP MZ-33
413. AS2-CEP MZ-34
414, AS2-CEP MZ-35
415. A2-CEP MZ-36
416. AS2-CEP MZ-37
417. AS2-CEP MZ-38
418. AS2-CEP MZ-39
419. AS2-CEP MZ-40
420. AS2-CEP MZ-41
421. AS2-CEP MZ-42
422. AS2-CEP MZ-43
423. AS2-CEP MZ-44
424, AS2-CEP MZ-45
425. AS2-CEP MZ-46
426. AS2-CEP MZ-47
427. AS2-CEP MZ-48
428. AS2-CEP MZ-49
429. AS2-CEP MZ-50
430. AS2-CEP MZ-51
431. AS2-CEP MZ-52
432. AS2-CEP MZ-53
433. AS2-CEP MZ-54
434. AS2-CEP MZ-55
435. AS2-CEP MZ-56
436. AS2-CEP MZ-57
437. AS2-CEP PEM-01
438. AS2-CEP PEM-02
439. AS2-CEP PEM-03
440. AS2-CEP PEM-04
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441. AS2-WING 7 AS-P
442, AS2-WING 7 MNB-300-1
443, AS2-WING 7 MNB-300-2
444, AS2-WING 7 MNB-300-3
445, AS2-WING 7 MNB-300-4
446. AS2-WING 7 MNB-300-5
447, AS2-WING 7 MNB-300-6
448, AS2-WING 7 MNB-300-7
449, AS2-WING 7 MNB-300-8
450. AS2-WING 7 MNB-300-9
451. AS2-WING 7 MNB-300-10
452, AS2-WING 7 LIM-01
453, AS2-WING 7 LIM-02
454, AS2-WING 7 LIM-03
455, AS2-WING 7 MicroFlo1-01
456. AS2-WING 7 MicroFlo1-02
457, AS2-WING 7 MicroFlo1-03
458. AS2-WING 7 MicroFlo1-04
459, AS2-WING 7 MicroFlo1-05
460. AS2-WING 7 MicroFlo1-06
461. AS2-WING 7 MicroFlo1-07
462. AS2-WING 7 MicroFlo1-08
463. AS2-WING 7 MicroFlo1-09
464. AS2-WING 7 MicroFlo1-10
465. AS2-WING 7 MicroFlo1-11
466. AS2-WING 7 MicroFlo1-12
467. AS2-WING 7 MicroFlo1-13
468. AS2-WING 7 MicroFlo1-14
469. AS2-WING 7 MicroFlo1-15
470. AS2-WING 7 MicroFlo1-16
471. AS2-WING 7 MicroFlo1-17
472. AS2-WING 7 MicroFlo1-18
473. AS2-WING 7 MicroFlo1-19
474, AS2-WING 7 MicroFlo1-20
475. AS2-WING 7 MicroFlo1-21
476. AS2-WING 7 MicroFlo1-22
477. AS2-WING 7 MicroFlo1-23
478. AS2-WING 7 MicroFlo1-24
479. AS2-WING 7 MicroFlo1-25
480. AS2-WING 7 MicroFlo1-26
481. AS2-WING 7 MicroFlo1-27
482. AS2-WING 7 MicroFlo1-28
483. AS2-WING 7 MicroFlo1-29
484, AS2-WING 7 MicroFlo1-30
485. AS2-WING 7 MicroFlo1-31
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486. AS2-WING 7 MicroFlo1-32
487. AS2-WING 7 MicroFlo1-33
488. AS2-WING 7 MicroFlo1-34
489. AS2-WING 7 MicroFlo1-35
490. AS2-WING 7 MicroFlo1-36
491. AS2-WING 7 MicroFlo1-37
492, AS2-WING 7 MicroFlo1-38
493, AS2-WING 7 MicroFlo1-39
494, AS2-WING 7 MicroFlo1-40
495, AS2-WING 7 MicroFlo1-41
496. AS2-WING 7 MicroFlo1-42
497. AS2-WING 7 MicroFlo1-43
498. AS2-WING 7 MicroFlo1-44
499. AS2-WING 7 MicroFlo1-45
500. AS2-WING 7 MicroFlo1-46
501. AS2-WING 7 MicroFlo1-47
502. AS2-WING 7 MicroFlo1-48
503. AS2-WING 7 MicroFlo1-49
504. AS2-WING 7 MicroFlo1-50
505. AS2-WING 7 MicroFlo1-51
506. AS2-WING 7 MicroFlo1-52
507. AS2-WING 7 MicroFlo1-53
508. AS2-WING 7 MicroFlo1-54
5009. AS2-WING 7 MicroFlo1-55
510. AS2-WING 7 MicroFlo1-56
511. AS2-WING 7 MicroFlo1-57
512. AS2-WING 7 MicroFlo1-58
513. AS2-WING 7 MicroFlo1-59
514. AS2-WING 7 MicroFlo1-60
515. AS2-WING 7 MicroFlo1-61
516. AS2-WING 7 MicroFlo1-62
517. AS2-WING 7 MicroFlo1-63
518. AS2-WING 7 MicroFlo1-64
519. AS2-WING 7 MicroFlo1-65
520. AS2-WING 7 MicroFlo1-66
521. AS2-WING 7 MicroFlo1-67
522. AS2-WING 7 MicroFlo1-68
523. AS2-WING 7 MicroFlo1-69
524, AS2-WING 7 MicroFlo1-70
525. AS2-WING 7 MicroNet-01
526. AS2-WING 7 MicroNet-02
527. AS2-WING 7 MicroNet-03
528. AS2-WING 7 MNB-1000-01
529. AS2-WING 7 MNB-1000-02
530. AS2-WING 7 MNB-Vav2-01
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531. AS2-WING 7 MNB-Vav2-02
532. AS2-WING 7 MNB-Vav2-03
533. AS2-WING 7 MNB-Vav2-04
534. AS2-WING 7 MNB-Vav2-05
535. AS2-WING 7 MNB-Vav2-06
536. AS2-WING 7 MNB-Vav2-07
537. AS2-WING 7 MNB-Vav2-08
538. AS2-WING 7 MNB-Vav2-09
539. AS2-WING 7 MNB-Vav2-10
540. AS2-WING 7 MNB-Vav2-11
541. AS2-WING 7 MNB-Vav2-12
542. AS2-WING 7 MNB-Vav2-13
543. AS2-WING 7 MNB-Vav2-14
544. AS2-WING 7 MNB-Vav2-15
545, AS2-WING 7 MNB-Vav2-16
546. AS2-WING 7 MNB-Vav2-17
547. AS2-WING 7 MNB-Vav2-18
548. AS2-WING 7 MZ-01
549. AS2-WING 7 MZ-02
550. AS2-WING 7 MZ-03
551. AS2-WING 7 MZ-04
552. AS2-WING 7 MZ-05
553. AS2-WING 7 MZ-06
554, AS2-WING 7 MZ-07
555. AS2-WING 7 MZ-08
556. AS2-WING 7 MZ-09
557. AS2-WING 7 MZ-10
558. AS2-WING 7 MZ-11
559. AS2-WING 7 MZ-12
560. AS2-WING 7 MZ-13
561. AS2-WING 7 MZ-14
562. AS2-WING 7 MZ-15
563. AS2-WING 7 MZ-16
564. AS2-WING 7 MZ-17
565. AS2-WING 7 MZ-18
566. AS2-WING 7 MZ-19
567. AS2-WING 7 MZ-20
568. AS2-WING 7 MZ-21
569. AS2-WING 7 MZ-22
570. AS2-WING 7 MZ-23
571. AS2-WING 7 MZ-24
572. AS2-WING 7 MZ-25
573. AS2-WING 7 MZ-26
574. AS2-WING 7 MZ-27
575. AS2-WING 7 MZ-28
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576. AS2-WING 7 MZ-29
577. AS2-WING 7 MZ-30
578. AS2-WING 7 MZz-31
579. AS2-WING 7 MZ-32
580. AS2-WING 7 PEM-01
581. AS2-WING 7 PEM-02
582. AS2-WING 7 PEM-03
583. AS2-WING 7 PEM-04
584, AS2-WING 7 PEM-05
585. AS2-WING 7 PEM-06
586. AS2-WING 7 PEM-07
587. AS2-WING 7 PEM-08
588. AS2-WING 7 PEM-09
589. AS2-WING 7 PEM-10
590. AS2-WING 7 PEM-11
591. AS2-WING 7 PEM-12
592. AS2-WING 7 PEM-13
593. AS2-WING 7 PEM-14
594, AS2-WING 7 PEM-15
595. AS-2 WING 9 AS-P
596. AS2-WING 9 LIM-01
597. AS2-WING 9 LIM-02
598. AS2-WING 9 LIM-03
599. AS2-WING 9 LIM-04
600. AS2-WING 9 LIM-05
601. AS2-WING 9 LIM-06
602. AS2-WING 9 MicroFlo1-01
603. AS2-WING 9 MicroFlo1-02
604. AS2-WING 9 MicroFlo1-03
605. AS2-WING 9 MicroFlo1-04
606. AS2-WING 9 MicroFlo1-05
607. AS2-WING 9 MicroFlo1-06
608. AS2-WING 9 MicroFlo1-07
6009. AS2-WING 9 MicroFlo1-08
610. AS2-WING 9 MicroFlo1-09
611. AS2-WING 9 MicroFlo1-10
612. AS2-WING 9 MicroFlo1-11
613. AS2-WING 9 MicroFlo1-12
614. AS2-WING 9 MicroFlo1-13
615. AS2-WING 9 MicroFlo1-14
616. AS2-WING 9 MicroFlo1-15
617. AS2-WING 9 MicroFlo1-16
618. AS2-WING 9 MicroFlo1-17
619. AS2-WING 9 MicroFlo1-18
620. AS2-WING 9 MicroFlo1-19
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621. AS2-WING 9 MicroFlo1-20
622. AS2-WING 9 MicroFlo1-21
623. AS2-WING 9 MicroFlo1-22
624. AS2-WING 9 MicroFlo1-23
625. AS2-WING 9 MicroFlo1-24
626. AS2-WING 9 MicroFlo1-25
627. AS2-WING 9 MicroFlo1-26
628. AS2-WING 9 MicroFlo1-27
629. AS2-WING 9 MicroFlo1-28
630. AS2-WING 9 MicroFlo1-29
631. AS2-WING 9 MicroFlo1-30
632. AS2-WING 9 MicroFlo1-31
633. AS2-WING 9 MicroFlo1-32
634. AS2-WING 9 MicroFlo1-33
635. AS2-WING 9 MicroFlo1-34
636. AS2-WING 9 MicroFlo1-35
637. AS2-WING 9 MicroFlo1-36
638. AS2-WING 9 MicroFlo1-37
639. AS2-WING 9 MicroFlo1-38
640. AS2-WING 9 MicroFlo1-39
641. AS2-WING 9 MicroNet-01
642. AS2-WING 9 MicroNet-02
643. AS2-WING 9 MicroNet-03
644. AS2-WING 9 MZ-01
645. AS2-WING 9 MZ-02
646. AS2-WING 9 MZ-03
647. AS2-WING 9 MZ-04
648. AS2-WING 9 MZ-05
649. AS2-WING 9 MZ-06
650. AS2-WING 9 MZ-07
651. AS2-WING 9 MZ-08
652. AS2-WING 9 MZ-09
653. AS2-WING 9 MZ-10
654. AS2-WING 9 MZ-11
655. AS2-WING 9 MZ-12
656. AS2-WING 9 MZ-13
657. AS2-WING 9 MZ-14
658. AS2-WING 9 MZ-15
659. AS2-WING 9 MZ-16
660. AS2-WING 9 MZ-17
661. AS2-WING 9 MZ-18
662. AS2-WING 9 MZ-19
663. AS2-WING 9 MZ-20
664. AS2-WING 9 MZz-21
665. AS2-WING 9 PEM-01

A-15

02-21 Building Automation Sys PM & Repair Svc




02-21 Building Automation Sys PM & Repair Svc

ITEM | QUANTITY LOCATION DESCRIPTION
666. AS2-WING 9 PEM-02
667. AS2-WING 9 PEM-03
668. AS2-WING 9 PEM-04
6609. AS2-WING 9 PEM-05
670. AS2-WING 9 PEM-06
671. AS2-WING 9 PEM-07
672. AS2-WING 9 PEM-08
673. AS2-WING 9 PEM-09
674. AS2-WING 9 PEM-10
675. AS2-WING 9 PEM-11
676. AS2-WING 9 PEM-12
677. AS2-WING 9 PEM-13
678. AS2-WING 9 PEM-14
679. AS2-WING 9 PEM-15
680. AS2-WING 9 New AS-P
681. AS2-WING 9 New MNB-Vav2-01
682. AS2-WING 9 New MNB-Vav1-01
683. AS2-WING 9 New MNB-Vav1-02
684. AS2-WING 9 New MNB-Vav1-03
685. AS2-WING 9 New MNB-Vav1-04
686. AS2-WING 9 New MNB-300
687. AS3-HUB AS-P
688. AS3-HUB
689. AS3-HUB
690. AS3-HUB
691. AS3-HUB
692. AS3-HUB
693. AS3-HUB
694. AS3-HUB
695. AS3-HUB
696. AS3-HUB
697. AS3-HUB
698. AS3-HUB
699. AS3-HUB
700. AS3-HUB
701. AS3-HUB
702. AS3-HUB
703. AS3-HUB MNB-Vav1-01
704. AS3-HUB MNB-Vav1-02
705. AS3-HUB MNB-Vav1-03
706. AS3-HUB MNB-Vav1-04
707. AS3-HUB MNB-Vav1-05
708. AS3-HUB MNB-Vav1-06
709. AS3-HUB MNB-Vav1-07
710. AS3-HUB MNB-Vav1-08
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711. AS3-HUB MNB-Vav1-09
712. AS3-HUB MNB-Vav1-10
713. AS3-HUB MNB-Vav1-11
714. AS3-HUB MNB-Vav1-12
715. AS3-HUB MNB-Vav2-01
716. AS3-HUB MNB-Vav2-02
717. AS3-HUB MNB-Vav2-03
718. AS3-HUB MNB-Vav2-04
719. AS3-HUB MNB-Vav2-05
720. AS3-HUB MNB-Vav2-06
721. AS3-HUB MNB-Vav2-07
722. AS3-HUB MNB-Vav2-08
723. AS3-HUB MNB-Vav2-09
724. AS3-HUB MNB-Vav2-10
725. AS3-HUB MNB-Vav2-11
726. AS3-HUB MNB-Vav2-12
727. AS3-HUB MNB-Vav2-13
728. AS3-HUB MNB-Vav2-14
729. AS3-HUB MNB-Vav2-15
730. AS3-HUB MZz-01
731. AS3-HUB MZ-02
732. AS3-HUB MZ-03
733. AS3-HUB MZ-04
734. AS3-HUB MZ-05
735. AS3-HUB MZ-06
736. AS3-HUB MZz-07
737. AS3-HUB MZ-08
738. AS3-HUB MZ-09
739. AS3-HUB MZz-10
740. AS3-HUB Mz-11
741. AS3-HUB MZ-12
742. AS3-HUB Mz-13
743. AS3-HUB Mz-14
744. AS3-HUB MZ-15
745. AS3-HUB MZ-16
746. AS3-HUB MZ-17
747. AS3-HUB MZz-18
748. AS3-HUB MZ-19
749. AS3-HUB MZz-20
750. AS3-HUB Mz-21
751. AS3-HUB MZ-22
752. AS3-HUB Mz-23
753. AS3-HUB Mz-24
754. AS3-HUB MZ-25
755. AS3-HUB MZ-26
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756. AS3-HUB MZ-27
757. AS3-HUB MZ-28
758. AS3-HUB MZ-29
759. AS3-HUB MZ-30
760. AS3-HUB Mz-31
761. AS3-HUB MZ-32
762. AS3-HUB MZ-33
763. AS3-HUB MZ-34
764. AS3-HUB MZ-35
765. AS3-HUB MZ-36
766. AS3-HUB PEM-01
767. AS3-HUB PEM-02
768. AS3-HUB PEM-03
769. AS3-HUB PEM-04
770. AS3-HUB PEM-05
771. AS3-HUB PEM-06
772. AS3-HUB PEM-07
773. AS3-HUB PEM-08
774. AS3-HUB PEM-09
775. AS3-HUB PEM-10
776. AS3-HUB PEM-11
777. AS3-HUB PEM-12
778. AS3-HUB PEM-13
779. AS3-HUB PEM-14
780. AS3-HUB MNB-300-01
781. AS3-HUB MNB-300-02
782. AS3-WING 1 AS-P
783. AS3-WING 1 Gentec-01
784. AS3-WING 1 WattStopper-01
785. AS3-WING 1 WattStopper-02
786. AS3-WING 1 MicroFlo1-01
787. AS3-WING 1 MicroFlo1-02
788. AS3-WING 1 MicroFlo1-03
789. AS3-WING 1 MicroFlo1-04
790. AS3-WING 1 MicroFlo1-05
791. AS3-WING 1 MicroFlo1-06
792. AS3-WING 1 MicroFlo1-07
793. AS3-WING 1 MicroNet
794. AS3-WING 1 MNB-1000
795. AS3-WING 1 MNB-Vav1-01
796. AS3-WING 1 MNB-Vav1-02
797. AS3-WING 1 MNB-Vav2-01
798. AS3-WING 1 MNB-Vav2-02
799. AS3-WING 1 MNB-Vav2-03
800. AS3-WING 1 MNB-Vav2-04
A-18
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801. AS3-WING 1 MNB-Vav2-05
802. AS3-WING 1 MNB-Vav2-06
803. AS3-WING 1 MNB-V2-07
804. AS3-WING 1 MNB-V2-08
805. AS3-WING 1 MNB-V2-09
806. AS3-WING 1 MNB-V2-10
807. AS3-WING 1 MNB-V2-11
808. AS3-WING 1 MNB-V2-12
809. AS3-WING 1 MNB-V2-13
810. AS3-WING 1 MNB-V2-14
811. AS3-WING 1 MNB-V2-15
812. AS3-WING 1 MNB-V2-16
813. AS3-WING 1 MNB-V2-17
814. AS3-WING 1 MNB-V2-18
815. AS3-WING 1 MNB-V2-19
816. AS3-WING 1 MNB-V2-20
817. AS3-WING 1 MNB-V2-21
818. AS3-WING 1 MNB-V2-22
819. AS3-WING 1 MNB-V2-23
820. AS3-WING 1 MNB-V2-24
821. AS3-WING 1 MNB-V2-25
822. AS3-WING 1 MNB-V2-26
823. AS3-WING 1 MNB-V2-27
824, AS3-WING 1 MNB-V2-28
825. AS3-WING 1 MNB-V2-29
826. AS3-WING 1 MNB-V2-30
827. AS3-WING 1 MNB-V2-31
828. AS3-WING 1 MNB-V2-32
829. AS3-WING 1 MNB-V2-33
830. AS3-WING 1 MNB-V2-34
831. AS3-WING 1 MNB-V2-35
832. AS3-WING 1 MNB-V2-36
833. AS3-WING 1 MZ-01
834. AS3-WING 1 MZ-02
835. AS3-WING 1 MZ-03
836. AS3-WING 1 MZ-04
837. AS3-WING 1 MZ-05
838. AS3-WING 1 MZ-06
839. AS3-WING 1 MZ-07
840. AS3-WING 1 MZ-08
841. AS3-WING 1 MZ-09
842. AS3-WING 1 MZ-10
843. AS3-WING 1 MZ-11
844. AS3-WING 1 MZ-12
845. AS3-WING 1 MZ-13
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846. AS3-WING 1 MZ-14
847. AS3-WING 1 MZ-15
848. AS3-WING 1 MZ-16
849. AS3-WING 1 Mz-17
850. AS3-WING 1 PEM-01
851. AS3-WING 1 PEM-02
852. AS3-WING 1 PEM-03
853. AS3-WING 1 PEM-04
854. AS3-WING 1 PEM-05
855. AS3-WING 1 PEM-06
856. AS3-WING 2 AS-P
857. AS3-WING 2 Gentec-01
858. AS3-WING 2 WattStopper-01
859. AS3-WING 2 MNB-V2-01
860. AS3-WING 2 MNB-V2-02
861. AS3-WING 2 MNB-V2-03
862. AS3-WING 2 MNB-V2-04
863. AS3-WING 2 MNB-V2-05
864. AS3-WING 2 MNB-V2-06
865. AS3-WING 2 MNB-V2-07
866. AS3-WING 2 MNB-V2-08
867. AS3-WING 2 MNB-V2-09
868. AS3-WING 2 MNB-V2-10
869. AS3-WING 2 MNB-1000
870. AS3-WING 2 MNB-300-01
871. AS3-WING 2 MNB-300-02
872. AS3-WING 2 MNB-300-03
873. AS3-WING 2 MNB-300-04
874. AS3-WING 2 MNB-300-05
875. AS3-WING 2 Mz-01
876. AS3-WING 2 MZ-02
877. AS3-WING 2 MZ-03
878. AS3-WING 2 MZ-04
879. AS3-WING 2 MZ-05
880. AS3-WING 2 MZ-06
881. AS3-WING 2 MZ-07
882. AS3-WING 2 MZ-08
883. AS3-WING 2 MZ-09
884. AS3-WING 2 MZ-10
885. AS3-WING 2 Mz-11
886. AS3-WING 2 Mz-12
887. AS3-WING 2 MZ-13
888. AS3-WING 2 MZ-14
889. AS3-WING 2 MZ-15
890. AS3-WING 2 MZ-16
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ITEM | QUANTITY LOCATION DESCRIPTION
891. AS3-WING 2 MZ-17
892. AS3-WING 2 MZ-18
893. AS3-WING 2 MZ-19
894. AS3-WING 2 PEM-01
895. AS3-WING 2 PEM-02
896. AS3-WING 2 PEM-03
897. AS3-WING 2 PEM-04
898. AS3-WING 2 PEM-05
899. AS3-WING 2 PEM-06
900. AS3-WING 2 PEM-07
901. AS3-WING 2 PEM-08
902. AS3-WING 2 PEM-09
903. AS3-WING 2 PEM-10
904. AS3-WING 2 PEM-11
905. AS3-WING 3 AS-P
906. AS3-WING 3 Gentec-01
907. AS3-WING 3 WattStopper-01
908. AS3-WING 3 WattStopper-02
9009. AS3-WING 3 MicroFlo1-01
910. AS3-WING 3 MicroFlo1-02
911. AS3-WING 3 MicroFlo1-03
912. AS3-WING 3 MicroFlo1-04
913. AS3-WING 3 MicroFlo1-05
914. AS3-WING 3 MicroFlo1-06
915. AS3-WING 3 MicroFlo1-07
916. AS3-WING 3 MicroFlo1-08
917. AS3-WING 3 MicroFlo1-09
918. AS3-WING 3 MicroFlo1-10
919. AS3-WING 3 MicroFlo1-11
920. AS3-WING 3 MicroFlo1-12
921. AS3-WING 3 MicroFlo1-13
922. AS3-WING 3 MicroFlo1-14
923. AS3-WING 3 MicroFlo1-15
924, AS3-WING 3 MicroFlo1-16
925. AS3-WING 3 MicroFlo1-17
926. AS3-WING 3 MicroFlo1-18
927. AS3-WING 3 MicroFlo1-19
928. AS3-WING 3 MicroFlo1-20
929. AS3-WING 3 MicroFlo1-21
930. AS3-WING 3 MicroFlo1-22
931. AS3-WING 3 MicroFlo1-23
932. AS3-WING 3 MicroFlo1-24
933. AS3-WING 3 MicroFlo1-25
934. AS3-WING 3 MicroFlo1-26
935. AS3-WING 3 MicroNet
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936. AS3-WING 3 MNB-300-01
937. AS3-WING 3 MNB-300-02
938. AS3-WING 3 Mz-01
939. AS3-WING 3 MZ-02
940. AS3-WING 3 MZ-03
941. AS3-WING 3 MZ-04
942. AS3-WING 3 MZ-05
943. AS3-WING 3 MZ-06
944, AS3-WING 3 MZ-07
945, AS3-WING 3 MZ-08
946. AS3-WING 3 MZz-09
947. AS3-WING 3 MZ-10
948. AS3-WING 3 MZ-11
949. AS3-WING 3 MZ-12
950. AS3-WING 3 MZ-13
951. AS3-WING 3 MZ-14
952. AS3-WING 3 MZ-15
953. AS3-WING 3 MZ-16
954, AS3-WING 3 MzZ-17
955. AS3-WING 3 MZ-18
956. AS3-WING 3 MZ-19
957. AS3-WING 3 MZ-20
958. AS3-WING 3 MZ-21
959. AS3-WING 3 MZ-22
960. AS3-WING 3 MZ-23
961. AS3-WING 3 MZ-24
962. AS3-WING 3 PEM-01
963. AS3-WING 3 PEM-02
964. AS3-WING 3 PEM-03
965. AS4 CEP AS-P
966. AS4 CEP Flow Meter
967. AS4 CEP MNB-1000-01
968. AS4 CEP MNB-1000-02
969. AS4 CEP MNB-1000-03
970. AS4 CEP MNB-300-01
971. AS4 CEP MNB-300-02
972. AS4 CEP MNB-300-03
973. AS4 CEP MNB-300-04
974. AS4 CEP MNB-300-05
975. AS4 CEP BTU/Meter
976. AS4 CEP Filtration
977. AS4 CEP Chiller-01
978. AS4 CEP Chiller-02
979. AS4 CEP Chiller-03
980. AS4 CEP Chiller-04
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981. AS4 CEP VFD-01
982. AS4 CEP VFD-02
983. AS4 CEP VFD-03
984. AS4 CEP VFD-04
985. AS4 CEP VFD-05
986. AS4 CEP VFD-06
987. AS4 CEP VFD-07
988. AS4 CEP VFD-08
989. AS4 CEP VFD-09
990. AS4 CEP VFD-10
991. AS4 CEP 10-01
992. AS4 CEP 10-02
993. AS4 CEP 10-03
994. AS4 CEP 10-04
995. AS4 CEP 10-05
996. AS4 CEP 10-06
997. AS4 CEP 10-07
998. AS4 CEP 10-08
999. AS4 CEP 10-09
1000. AS4 CEP 10-10
1001. AS4 CEP 10-11
1002. AS4 CEP 10-12
1003. AS4 CEP 10-13
1004. AS4 HUB AS-P
1005. AS4 HUB LIM-01
10086. AS4 HUB MNB-1000-01
1007. AS4 HUB MNB-1000-02
1008. AS4 HUB MNB-1000-03
10009. AS4 HUB MNB-1000-04
1010. AS4 HUB MNB-1000-05
1011. AS4 HUB MNB-1000-06
1012. AS4 HUB MNB-1000-07
1013. AS4 HUB MNB-1000-08
1014. AS4 HUB MNB-1000-09
1015. AS4 HUB MNB-1000-10
1016. AS4 HUB MNB-1000-11
1017. AS4 HUB MNB-1000-12
1018. AS4 HUB MNB-1000-13
1019. AS4 HUB MNB-1000-14
1020. AS4 HUB MNB-1000-15
1021. AS4 HUB MNB-1000-16
1022. AS4 HUB MNB-1000-17
1023. AS4 HUB MNB-1000-18
1024. AS4 HUB MNB-1000-19
1025. AS4 HUB MNB-1000-20
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1026. AS4 HUB MNB-1000-21
1027. AS4 HUB MNB-300-01
1028. AS4 HUB MNB-300-02
1029. AS4 HUB Flow Meter-01
1030. AS4 HUB Flow Meter-02
1031. AS4 HUB Flow Meter-03
1032. AS4 HUB Flow Meter-04
1033. AS4 HUB Flow Meter-05
1034. AS4 HUB Flow Meter-06
1035. AS4 HUB Flow Meter-07
1036. AS4 HUB Flow Meter-08
1037. AS4 HUB Flow Meter-09
1038. AS4 HUB Flow Meter-10
1039. AS4 HUB Flow Meter-11
1040. AS4 HUB Flow Meter-12
1041. AS4 HUB Flow Meter-13
1042. AS4 HUB MNB-V2-01
1043. AS4 HUB MNB-V2-02
1044. AS4 HUB MNB-V2-03
1045. AS4 HUB MNB-V2-04
1046. AS4 HUB MNB-V2-05
1047. AS4 HUB MNB-V2-06
1048. AS4 HUB MNB-V2-07
1049. AS4 HUB MNB-V2-08
1050. AS4 HUB MNB-V2-09
1051. AS4 HUB MNB-V2-10
1052. AS4 HUB MNB-V2-11
1053. AS4 HUB MNB-V2-12
1054. AS4 HUB MNB-V2-13
1055. AS4 HUB MNB-V2-14
1056. AS4 HUB MNB-V2-15
1057. AS4 HUB MNB-V2-16
1058. AS4 HUB MNB-V2-17
1059. AS4 HUB MNB-V2-18
1060. AS4 HUB MNB-V2-19
1061. AS4 HUB MNB-V2-20
1062. AS4 HUB MNB-V2-21
1063. AS4 HUB MNB-V2-22
1064. AS4 HUB MNB-V2-23
1065. AS4 HUB MNB-V2-24
1066. AS4 HUB MNB-V2-25
1067. AS4 HUB MNB-V2-26
1068. AS4 HUB MNB-V2-27
10609. AS4 HUB MNB-V2-28
1070. AS4 HUB MNB-V2-29
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1071. AS4 HUB MNB-V2-30
1072. AS4 HUB MNB-V2-31
1073. AS4 HUB MNB-V2-32
1074. AS4 HUB MNB-V2-33
1075. AS4 HUB MNB-V2-34
1076. AS4 HUB MNB-V2-35
1077. AS4 HUB MNB-V2-36
1078. AS4 HUB MNB-V2-37
1079. AS4 HUB MNB-V2-38
1080. AS4 HUB MNB-V2-39
1081. AS4 HUB MNB-V2-40
1082. AS4 HUB MNB-V2-41
1083. AS4 HUB MNB-V2-42
1084. AS4 HUB MNB-V2-43
1085. AS4 HUB MNB-V2-44
1086. AS4 HUB MNB-V2-45
1087. AS4 HUB MNB-V2-46
1088. AS4 HUB MNB-V2-47
1089. AS4 HUB MNB-V2-48
1090. AS4 HUB MNB-V2-49
1091. AS4 HUB MNB-V2-50
1092. AS4 HUB MNB-V2-51
1093. AS4 HUB MNB-V2-52
1094. AS4 HUB MNB-V2-53
1095. AS4 HUB MNB-V2-54
1096. AS4 HUB MNB-V2-55
1097. AS4 HUB MNB-V2-56
1098. AS4 HUB MNB-V2-57
1099. AS4 HUB MNB-V2-58
1100. AS4 HUB MNB-V2-59
1101. AS4 HUB MNB-V2-60
1102. AS4 HUB MNB-V2-61
1103. AS4 HUB MNB-V2-62
1104. AS4 HUB MNB-V2-63
1105. AS4 HUB MNB-V2-64
1106. AS4 HUB MNB-V2-65
1107. AS4 HUB MNB-V2-66
1108. AS4 HUB MNB-V2-67
11009. AS4 HUB MNB-V2-68
1110. AS4 HUB MNB-V2-69
1111. AS4 HUB MNB-V2-70
1112. AS4 HUB MNB-V2-71
1113. AS4 HUB MNB-V2-72
1114. AS4 HUB MNB-V2-73
1115. AS4 HUB MNB-V2-74
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1116. AS4 HUB MNB-V2-75
1117. AS4 HUB MNB-V2-76
1118. AS4 HUB MNB-V2-77
11109. AS4 HUB MNB-V2-78
1120. AS4 HUB MNB-V2-79
1121. AS4 HUB MNB-V2-80
1122. AS4 HUB MNB-V2-81
1123. AS4 HUB MNB-V2-82
1124. AS4 HUB MNB-V2-83
1125. AS4 HUB MNB-V2-84
1126. AS4 HUB MNB-V2-85
1127. AS4 HUB MNB-V2-86
1128. AS4 HUB MNB-V2-87
1129. AS4 HUB MNB-V2-88
1130. AS4 HUB MNB-V2-89
1131. AS4 HUB MNB-V2-90
1132. AS4 HUB MNB-V2-91
1133. AS4 HUB MNB-V2-92
1134. AS4 HUB MNB-V2-93
1135. AS4 HUB MNB-V2-94
1136. AS4 HUB MNB-V2-95
1137. AS4 HUB MNB-V2-96
1138. AS4 HUB MNB-V2-97
1139. AS4 HUB MNB-V2-98
1140. AS4 HUB MNB-V2-99
1141. AS4 HUB MNB-V2-100
1142. AS4 HUB MNB-V2-101
1143. AS4 HUB MNB-V2-102
1144. AS4 HUB MNB-V2-103
1145. AS4 HUB MNB-V2-104
1146. AS4 HUB MNB-V2-105
1147. AS4 HUB MNB-V2-106
1148. AS4 HUB MNB-V2-107
1149. AS4 HUB MNB-V2-108
1150. AS4 HUB MNB-V2-109
1151. AS4 HUB MNB-V2-110
1152. AS4 HUB MNB-70
1153. AS4 HUB VFD-01
1154. AS4 HUB VFD-02
1155. AS4 HUB VFD-03
1156. AS4 HUB VFD-04
1157. AS4 HUB VFD-05
1158. AS4 HUB VFD-06
1159. AS4 HUB VFD-07
1160. AS4 HUB VFD-08
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1161. AS4 HUB VFD-09
1162. AS4 HUB VFD-10
1163. AS4 HUB VFD-11
1164. AS4 HUB VFD-12
1165. AS4 HUB VFD-13
1166. AS4 HUB VFD-14
1167. AS4 HUB VFD-15
1168. AS4 HUB VFD-16
1169. AS4 HUB MNB-V2-01
1170. AS4 HUB Tstat
1171. AS4 HUB MzZ-01
1172. AS4 HUB MZ-02
1173. AS4 HUB Mz-03
1174. AS4 HUB PEM-01
1175. AS4 HUB PEM-02
1176. AS4 HUB PEM-03
1177. AS4 Transfer AS-P
1178. AS4 Transfer LCM-01
1179. AS4 Transfer LCM-02
1180. AS4 Transfer LCM-03
1181. AS4 Transfer LCM-04
1182. AS4 Transfer LIM-01
1183. AS4 Transfer MicroNet
1184. AS4 Transfer MicroFlo1-01
1185. AS4 Transfer MicroFlo1-02
1186. AS4 Transfer MicroFlo1-03
1187. AS4 Transfer MicroFlo1-04
1188. AS4 Transfer MicroFlo1-05
1189. AS4 Transfer MicroFlo1-06
1190. AS4 Transfer MicroFlo1-07
1191. AS4 Transfer MicroFlo1-08
1192. AS4 Transfer MicroFlo1-09
1193. AS4 Transfer MicroFlo1-10
1194. AS4 Transfer MicroFlo1-11
1195. AS4 Transfer MicroFlo1-12
1196. AS4 Transfer MicroFlo1-13
1197. AS4 Transfer MicroFlo1-14
1198. AS4 Transfer MicroFlo1-15
1199. AS4 Transfer MicroFlo1-16
1200. AS4 Transfer MicroFlo1-17
1201. AS4 Transfer MicroFlo1-18
1202. AS4 Transfer MicroFlo1-19
1203. AS4 Transfer MicroFlo1-20
1204. AS4 Transfer MicroFlo1-21
1205. AS4 Transfer MicroFlo1-22
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1206. AS4 Transfer Pem-01
1207. AS4 Transfer Pem-02
1208. AS4 Transfer Pem-03
1209. AS4 Transfer Pem-04
1210. AS4 Transfer Pem-05
1211. AS4 Transfer Pem-06
1212. AS4 Transfer Pem-07
1213. AS4 Transfer Pem-08
1214. AS4 Transfer Pem-09
1215. AS4 Transfer Pem-10
1216. AS4 Transfer Pem-11
1217. AS4 Transfer Pem-12
1218. AS4 Transfer Mz-01
1219. AS4 Transfer Mz-02
1220. AS4 Transfer Mz-03
1221. AS4 Transfer MZ-04
1222. AS4 Transfer MZz-05
1223. AS4 Transfer MZ-06
1224. AS4 Transfer Mz-07
1225. AS4 Transfer MZ-08
1226. AS4 Transfer MZz-09
1227. AS4-WING 10 AS-P
1228. AS4-WING 10 LCM-01
1229. AS4-WING 10 LCM-02
1230. AS4-WING 10 LCM-03
1231. AS4-WING 10 LCM-04
1232. AS4-WING 10 LCM-05
1233. AS4-WING 11 AS-P
1234. AS4-WING 11 MNB-1000-01
1235. AS4-WING 11 MNB-1000-02
1236. AS4-WING 11 MNB-1000-03
1237. AS4-WING 11 MNB-1000-04
1238. AS4-WING 11 MNB-1000-05
1239. AS4-WING 11 MNB-1000-06
1240. AS4-WING 11 MNB-300-01
1241. AS4-WING 11 MNB-300-02
1242. AS4-WING 11 MNB-300-03
1243. AS4-WING 11 MNB-300-04
1244, AS4-WING 11 MNB-300-05
1245. AS4-WING 11 MNB-300-06
1246. AS4-WING 11 MNB-300-07
1247. AS4-WING 11 MNB-300-08
1248. AS4-WING 11 MNB-300-09
1249. AS4-WING 11 MNB-300-10
1250. AS4-WING 11 MNB-300-11
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1251. AS4-WING 11 MNB-300-12
1252. AS4-WING 11 MNB-300-13
1253. AS4-WING 11 MNB-300-14
1254, AS4-WING 11 MNB-300-15
1255. AS4-WING 11 MNB-300-16
1256. AS4-WING 11 Flow Meter-01
1257. AS4-WING 11 Flow Meter-02
1258. AS4-WING 11 Flow Meter-03
1259. AS4-WING 11 Flow Meter-04
1260. AS4-WING 11 Flow Meter-05
1261. AS4-WING 11 Flow Meter-06
1262. AS4-WING 11 VFD-01
1263. AS4-WING 11 VFD-02
1264. AS4-WING 11 VFD-03
1265. AS4-WING 11 VFD-04
1266. AS4-WING 11 VFD-05
1267. AS4-WING 11 VFD-06
1268. AS4-WING 11 VFD-07
1269. AS4-WING 11 VFD-08
1270. AS4-WING 11 VFD-09
1271. AS4-WING 11 VFD-10
1272. AS4-WING 11 VFD-11
1273. AS4-WING 11 VFD-12
1274. AS4-WING 11 VFD-13
1275. AS4-WING 11 VFD-14
1276. AS4-WING 11 VFD-15
1277. AS4-WING 11 VFD-16
1278. AS4-WING 11 MicroFlo1
1279. AS4-WING 11 MNB-Vav2-01
1280. AS4-WING 11 MNB-Vav2-02
1281. AS4-WING 11 MNB-Vav2-03
1282. AS4-WING 11 MZ-01
1283. AS4-WING 12 AS-P
1284. AS4-WING 12 LCM-01
1285. AS4-WING 12 LCM-02
1286. AS4-WING 12 LCM-03
1287. AS4-WING 12 MNB-1000-01
1288. AS4-WING 12 MNB-1000-02
1289. AS4-WING 12 MNB-300-01
1290. AS4-WING 12 MNB-300-02
1291. AS4-WING 12 MNB-300-03
1292. AS4-WING 12 MNB-300-04
1293. AS4-WING 12 MNB-300-05
1294, AS4-WING 12 MNB-300-06
1295. AS4-WING 12 MNB-300-07
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1296. AS4-WING 12 MNB-300-08
1297. AS4-WING 12 MNB-300-09
1298. AS4-WING 12 MNB-300-10
1299. AS4-WING 12 Flow Meter-01
1300. AS4-WING 12 Flow Meter-02
1301. AS4-WING 12 VFD-01
1302. AS4-WING 12 VFD-02
1303. AS4-WING 12 VFD-03
1304. AS4-WING 12 VFD-04
1305. AS4-WING 12 VFD-05
1306. AS4-WING 12 VFD-06
1307. AS4-WING 12 VFD-07
1308. AS4-WING 12 VFD-08
13009. AS4-WING 12 VFD-09
1310. AS4-WING 12 VFD-10
1311. AS4-WING 12 VFD-11
1312. AS4-WING 12 VFD-12
1313. AS4-WING 12 MZz-01
1314. AS4-WING 12 MZ-02
1315. AS4-WING 12 MZ-03
1316. AS4-WING 12 MZ-04
1317. AS4-WING 12 MZ-05
1318. AS4-WING 12 MZ-06
13109. AS4-WING 12 MZ-07
1320. Building 447 AS-P
1321. Building 447 Chiller
1322. Building 447 Router
1323. Building 447 MNB-300-01
1324. Building 447 MNB-300-02
1325. Building 447 MNB-300-03
1326. Building 447 MicroFlo1-01
1327. Building 447 MicroFlo1-02
1328. Building 447 MicroFlo1-03
1329. Building 447 MicroFlo1-04
1330. Building 447 MicroFlo1-05
1331. Building 447 MicroFlo1-06
1332. Building 447 MicroFlo1-07
1333. Building 447 MicroFlo1-08
1334. Building 447 MicroNet
1335. Building 447 MZ-01
1336. Building 447 MZ-02
1337. Building 447 MZ-03
1338. Building 447 MZ-04
1339. Building 447 MZ-05
1340. Building 447 MZ-06

A-30




02-21 Building Automation Sys PM & Repair Svc

ITEM | QUANTITY LOCATION DESCRIPTION
1341. Building 447 MZ-07
1342. Building 447 MZ-08
1343. Building Admin AS-P
1344. Building Admin MNB-Vav2-01
1345. Building Admin MNB-Vav2-02
1346. Building Admin MNB-Vav2-03
1347. Building Admin MNB-Vav2-04
1348. Building Admin MNB-Vav2-05
1349. Building Admin MNB-Vav2-06
1350. Building Admin MNB-Vav2-07
1351. Building Admin MNB-Vav2-08
1352. Building Admin MNB-Vav2-09
1353. Building Admin MNB-Vav2-10
1354. Building Admin MNB-Vav2-11
1355. Building Admin MNB-Vav2-12
1356. Building Admin MNB-Vav2-13
1357. Building Admin MNB-Vav2-14
1358. Building Admin MNB-Vav2-15
1359. Building Admin MNB-Vav2-16
1360. Building Admin MNB-Vav2-17
1361. Building Admin MNB-Vav2-18
1362. Building Admin MNB-Vav2-19
1363. Building Admin MNB-Vav2-20
1364. Building Admin MNB-Vav2-21
1365. Building Admin MNB-Vav2-22
1366. Building Admin MNB-Vav2-23
1367. Building Admin MNB-300-01
1368. Building Admin MNB-300-02
1369. Building Admin MNB-300-03
1370. Building Admin MNB-300-04
1371. Building Admin MNB-300-05
1372. Building Admin AC-01
1373. Building Admin AC-02
1374. Building Admin AC-03
1375. Building Admin AC-04
1376. Building Admin AC-05
1377. Building Admin AC-06
1378. Building Admin AC-07
1379. Building Admin AC-08
1380. Building Admin AC-09
1381. Building Admin MPM-01
1382. Building Admin MPM-02
1383. Building Admin MPM-03
1384. Building Admin MPM-04
1385. Building Admin MPM-05
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1386. Building Admin MPM-06
1387. Building Admin Tstat-01
1388. Building Admin Tstat-02
1389. Building Admin Tstat-03
1390. Building Admin Tstat-04
1391. Building Admin Tstat-05
1392. Building Admin Tstat-06
1393. Building Admin Tstat-07
1394. Building Admin Tstat-08
1395. Building Admin Tstat-09
1396. Building Admin Tstat-10
1397. Building Admin Tstat-11
1398. Building Admin Tstat-12
1399. Building Admin Tstat-13
1400. Building Admin Tstat-14
1401. Building Admin Tstat-15
1402. Building Admin Tstat-16
1403. Building Admin Tstat-17
1404. Building Admin Tstat-18
1405. Building Admin Tstat-19
1406. Building Admin AC-01
1407. Building Admin Router-01
1408. Building Admin Router-02
1409. Building Admin Router-03
1410. Building Admin Router-04
1411. Building Field East AS-P
1412. Building Field East Chiller-01
1413. Building Field East Chiller-02
1414. Building Field East MNB-300
1415. Building Field East MicroFlo-01
1416. Building Field East MicroFlo-02
1417. Building Field East MicroFlo-03
1418. Building Field East MicroFlo-04
1419. Building Field East MicroFlo-05
1420. Building Field East MicroFlo-06
1421. Building Field East | Tstat
1422. Building Field East MicroNet
1423. Building Field East MNB-1000-01
1424, Building Field East MNB-1000-02
1425. Building Field East MNB-1000-03
1426. Building Field East MNB-1000-04
1427. Building Field East MNB-Vav1-01
1428. Building Field East MNB-Vav1-02
1429. Building Field East MNB-Vav1-03
1430. Building Field East MNB-Vav2-01
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ITEM

QUANTITY

1431.

1432.

1433.

1434.

1435.

1436.

1437.

1438.

1439.

1440.

1441.

1442.

1443.

1444,

1445.

1446.

1447.

1448.

1449.

1450.

1451.

1452.

1453.

1454.

1455.

1456.

1457.

1458.

1459.

1460.

1461.

1462.

1463.

1464.

1465.

1466.

1467.

1468.

1469.

1470.

1471.

1472.

1473.

1474.

1475.

LOCATION DESCRIPTION
Building Field East MNB-Vav2-02
Building Field East MNB-Vav2-03
Building Field East MNB-Vav2-04
Building Field East MNB-Vav2-05
Building Field East MNB-Vav2-06
Building Field East MNB-Vav2-07
Building Field East MNB-Vav2-08
Building Field East MNB-Vav2-09
Building Field East MNB-Vav2-10
Building Field East MNB-Vav2-11
Building Field East MNB-Vav2-12
Building Field East MNB-Vav2-13
Building Field East MNB-V2-14
Building Field East MNB-V2-15
Building Field East MNB-V2-16
Building Field East MNB-V2-17
Building Field East MNB-V2-18
Building Field East MNB-V2-19
Building Field East MNB-V2-20
Building Field East MNB-V2-21
Building Field East MNB-V2-22
Building Field East Mz-01
Building Field East MZ-02
Building Field West | AS-P
Building Field West | MNB-V2-01
Building Field West | MNB-V2-02
Building Field West | MNB-V2-03
Building Field West | MNB-V2-04
Building Field West | MNB-V2-05
Building Field West | Wet Meter
Building Field West | MNB-300
Building GOAA AS-P
Building GOAA Energy Meter Building
Building GOAA Energy Meter Chillers
Building GOAA Chiller-01
Building GOAA Chiller-02
Building GOAA AC-01
Building GOAA MicroFlo1-01
Building GOAA MicroFlo1-02
Building GOAA MicroFlo1-03
Building GOAA MicroFlo1-04
Building GOAA MicroFlo1-05
Building GOAA MicroFlo1-06
Building GOAA MicroFlo1-07
Building GOAA MicroFlo1-08
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1476. Building GOAA MicroFlo1-09
1477. Building GOAA MicroFlo1-10
1478. Building GOAA MicroFlo1-11
1479. Building GOAA MicroFlo1-12
1480. Building GOAA MicroFlo1-13
1481. Building GOAA MicroFlo1-14
1482. Building GOAA MicroFlo1-15
1483. Building GOAA MicroFlo1-16
1484. Building GOAA MicroFlo1-17
1485. Building GOAA MicroFlo1-18
1486. Building GOAA MicroFlo1-19
1487. Building GOAA MicroFlo1-20
1488. Building GOAA MicroFlo1-21
1489. Building GOAA MicroFlo1-22
1490. Building GOAA MicroFlo1-23
1491. Building GOAA MicroFlo1-24
1492. Building GOAA MicroFlo1-25
1493. Building GOAA MicroFlo1-26
1494, Building GOAA MicroFlo1-27
1495. Building GOAA MicroFlo1-28
1496. Building GOAA MicroFlo1-29
1497. Building GOAA MicroFlo1-30
1498. Building GOAA MicroFlo1-31
1499. Building GOAA MicroFlo1-32
1500. Building GOAA MicroFlo1-33
1501. Building GOAA MicroFlo1-34
1502. Building GOAA MicroFlo1-35
1503. Building GOAA MicroFlo1-36
1504. Building GOAA MicroFlo1-37
1505. Building GOAA MicroFlo1-38
1506. Building GOAA MicroFlo1-39
1507. Building GOAA MicroFlo1-40
1508. Building GOAA MicroFlo1-41
15009. Building GOAA MicroFlo1-42
1510. Building GOAA MicroFlo1-43
1511. Building GOAA MicroFlo1-44
1512. Building GOAA MicroFlo1-45
1513. Building GOAA MicroFlo1-46
1514. Building GOAA MicroFlo1-47
1515. Building GOAA MicroFlo1-48
1516. Building GOAA MicroFlo1-49
1517. Building GOAA MicroFlo1-50
1518. Building GOAA MicroFlo1-51
1519. Building GOAA MicroFlo1-52
1520. Building GOAA MicroFlo1-53
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1521. Building GOAA MicroFlo1-54
1522. Building GOAA MicroFlo1-55
1523. Building GOAA MicroFlo1-56
1524. Building GOAA MicroNet-01
1525. Building GOAA MicroNet-02
1526. Building GOAA MicroNet-03
1527. Building GOAA MNB-1000
1528. Building GOAA MNB-V2-01
1529. Building GOAA MNB-V2-02
1530. Building GOAA MNB-V2-03
1531. Building GOAA MNB-V2-04
1532. Building GOAA MNB-V2-05
1533. Building GOAA MNB-V2-06
1534. Building GOAA MNB-V2-07
1535. Building GOAA MNB-V2-08
1536. Building GOAA MNB-V2-09
1537. Building GOAA MNB-V2-10
1538. Building GOAA MNB-V2-11
1539. Building GOAA MNB-V2-12
1540. Building GOAA MNB-V2-13
1541. Building GOAA MNB-V2-14
1542. Building GOAA MZz-01
1543. Building GOAA MZ-02
1544, Building GOAA MZ-03
1545. Building GOAA MZ-04
1546. Building GOAA MZ-05
1547. Building GOAA MZ-06
1548. Building GOAA MZ-07
1549. Building GOAA MZ-08
1550. Building GOAA MZ-09
1551. Building GOAA MZ-10
1552. Building GOAA MZ-11
1553. Building GOAA MZ-12
1554, Building GOAA MZ-13
1555. Building GOAA MzZ-14
1556. Building GOAA MZ-15
1557. Building GOAA PEM-01
1558. Building GOAA PEM-02
1559. Building GOAA PEM-03
1560. Building GOAA PEM-04
1561. Building GOAA PEM-05
1562. Building GOAA PEM-06
1563. Building HBJ AS-P
1564. Building HBJ MNB-1000
1565. Building HBJ Chiller-01
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1566. Building HBJ Chiller-02
1567. Building HBJ Chiller-03
1568. Building HBJ MNB-300-01
1569. Building HBJ MNB-300-02
1570. Building HBJ MNB-300-03
1571. Building HBJ MNB-300-04
1572. Building HBJ MNB-300-05
1573. Building HB)J MNB-300-06
1574. Building HBJ MNB-300-07
1575. Building HBJ MNB-300-08
1576. Building HBJ MNB-300-09
1577. Building HBJ MNB-300-10
1578. Building HBJ MNB-300-11
1579. Building HBJ MNB-300-12
1580. Building HBJ MNB-300-13
1581. Building HB)J MNB-70-01
1582. Building HB)J MNB-70-02
1583. Building HBJ MNB-70-03
1584. Building HBJ MNB-70-04
1585. Building HBJ MNB-70-05
1586. Building HBJ MNB-70-06
1587. Building HBJ MNB-70-07
1588. Building HBJ MNB-70-08
1589. Building HBJ MNB-70-09
1590. Building HB)J MNB-70-10
1591. Building HBJ MNB-70-11
1592. Building HBJ MNB-70-12
1593. Building HBJ MNB-70-13
1594. Building HBJ MNB-70-14
1595. Building HBJ MNB-70-15
1596. Building HBJ MNB-70-16
1597. Building HBJ MNB-70-17
1598. Building HB)J MNB-70-18
1599. Building HB)J MNB-70-19
1600. Building HBJ MNB-70-20
1601. Building MPOE AS-P
1602. Building MPOE 10-01
1603. Building MPOE 10-02
1604. Building Port AS-P
1605. Building Port PCI Lighting
1606. Building Port Emme-01
1607. Building Port Emme-02
1608. Building USDA AS-P
1609. Building USDA Chiller
1610. Building USDA VFD-01

A-36

02-21 Building Automation Sys PM & Repair Svc




ITEM | QUANTITY LOCATION DESCRIPTION
1611. Building USDA VFD-02
1612. Building USDA MNB-300
1613. Building USDA MicroFlo1-01
1614. Building USDA MicroFlo1-02
1615. Building USDA MicroFlo1-03
1616. Building USDA MicroFlo1-04
1617. Building USDA MicroFlo1-05
1618. Building USDA MicroFlo1-06
1619. Building USDA MicroFlo1-07
1620. Building USDA MicroFlo1-08
1621. Building USDA MicroFlo1-09
1622. Building USDA MicroFlo1-10
1623. Building USDA MicroFlo1-11
1624. Building USDA MicroFlo1-12
1625. Building USDA MicroFlo1-13
1626. Building USDA MicroNet
1627. Building USDA MZ-01
1628. Building USDA MZ-02
1629. Building USDA MZ-03
1630. Building USDA MZ-04
1631. CEP-1 AS-P
1632. CEP-1 LCM-01
1633. CEP-1 MicroFlo2-01
1634. CEP-1 MicroFlo2-02
1635. CEP-1 MicroFlo2-03
1636. CEP-1 MicroFlo2-04
1637. CEP-1 MicroFlo2-05
1638. CEP-1 MicroFlo2-06
1639. CEP-1 MicroFlo2-07
1640. CEP-1 MicroFlo2-08
1641. CEP-1 MicroFlo2-09
1642. CEP-1 MNB-1000-01
1643. CEP-1 MNB-1000-02
1644. CEP-1 MNB-1000-03
1645. CEP-1 MNB-1000-04
1646. CEP-1 MNB-1000-05
1647. CEP-1 MNB-1000-06
1648. CEP-1 MNB-1000-07
1649. CEP-1 MNB-1000-08
1650. CEP-1 MNB-Vav2-01
1651. CEP-1 MNB-Vav2-02
1652. CEP-1 MNB-300-01
1653. CEP-1 MNB-300-02
1654. CEP-1 MNB-300-03
1655. CEP-1 MNB-300-04
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1656. CEP-1 MNB-300-05
1657. CEP-1 MNB-300-06
1658. CEP-1 MNB-300-07
1659. CEP-1 Router
1660. CEP-1 Energy Valve
1661. CEP-1 Mz-01
1662. CEP-1 MZz-02
1663. CEP-1 MZ-03
1664. CEP-1 MZ-04
1665. CEP-1 MZ-05
1666. CEP-1 MZ-06
1667. CEP-1 Mz-07
1668. CEP-1 MZz-08
1669. CEP-1 MZz-09
1670. CEP-1 MZz-10
1671. CEP-1 MZz-11
1672. CEP-1 MZ-12
1673. CEP-1 MZz-13
1674. CEP-1 Mz-14
1675. CEP-1 MZz-15
1676. CEP-1 MZz-16
1677. CEP-1 Mz-17
1678. CEP-1 PEM-01
1679. CEP-1 PEM-02
1680. CEP-1 PEM-03
1681. CEP-1 PEM-04
1682. CEP-1 PEM-05
1683. CEP-1 PEM-06
1684. CEP-1 PEM-07
1685. CEP-1 PEM-08
1686. CEP-1 PEM-09
1687. CEP-1 PEM-10
1688. CEP-1 PEM-11
1689. CEP-1 PEM-12
1690. CEP-1 PEM-13
1691. CEP-1 PEM-14
1692. CEP-1 PEM-15
1693. CEP-1 PEM-16
1694. CEP-1 PEM-17
1695. CEP-2 AS-P
1696. CEP-2 LCM-01
1697. CEP-2 MNB-1000-01
1698. CEP-2 MNB-1000-02
1699. CEP-2 MNB-1000-03
1700. CEP-2 MNB-1000-04
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1701. CEP-2 MNB-1000-05
1702. CEP-2 MNB-1000-06
1703. CEP-2 MNB-1000-07
1704. CEP-2 MNB-1000-08
1705. CEP-2 MNB-1000-09
1706. CEP-2 MNB-1000-10
1707. CEP-2 MNB-1000-11
1708. CEP-2 MNB-1000-12
1709. CEP-3 AS-P
1710. CEP-3 Chiller-01
1711. CEP-3 Chiller-02
1712. CEP-3 Chiller-03
1713. CEP-3 Chiller-01
1714. CEP-3 Chiller-02
1715. CEP-3 Chiller-03
1716. CEP-3 Chiller-04
1717. CEP-3 Chiller-05
1718. CEP-3 Chiller-06
1719. CEP-3 Chiller-07
1720. CEP-3 Chiller-08
1721. CEP-3 Chiller-09
1722. CEP-3 MNB-1000-01
1723. CEP-3 MNB-1000-02
1724. CEP-3 MNB-1000-03
1725. CEP-3 MNB-1000-04
1726. CEP-3 MNB-1000-05
1727. CEP-3 Mz-01
1728. CEP-3 Mz-02
1729. CEP-3 Mz-03
1730. CEP-3 MZ-04
1731. CEP-3 MZ-05
1732. CEP-3 MZ-06
1733. CEP-3 Mz-07
1734. Fire-A AS-P
1735. Fire-A MNB-Vav2-01
1736. Fire-A MNB-Vav2-02
1737. Fire-A MNB-Vav2-03
1738. Fire-A Mz-01
1739. Fire-A MZz-02
1740. Fire-A MZ-03
1741. Fire-A PEM-01
1742. Fire-A PEM-02
1743. Fire-A PEM-03
1744, Fire-A PEM-04
1745. Fire-A PEM-05
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1746. Fire-A PEM-06
1747. Fire-A PEM-07
1748. Fire-A PEM-08
1749. Fire-A PEM-09
1750. Fire-A PEM-10
1751. Fire-A PEM-11
1752. Fire-A PEM-12
1753. Fire-A PEM-13
1754. Fire-A PEM-14
1755. Fire-A PEM-15
1756. Fire-A PEM-16
1757. Fire-A PEM-17
1758. Fire-A PEM-18
1759. Fire-A PEM-19
1760. Fire-A PEM-20
1761. Fire-A PEM-21
1762. Fire-A PEM-22
1763. Fire-A PEM-23
1764. Fire-A PEM-24
1765. Fire-A PEM-25
1766. Fire-A PEM-26
1767. Fire-A PEM-27
1768. Fire-A PEM-28
1769. Fire-A PEM-29
1770. Fire-A PEM-30
1771. Fire-A PEM-31
1772. Fire-A PEM-32
1773. Fire-A PEM-33
1774. Fire-A PEM-34
1775. Fire-A Air Compressor-01
1776. Fire-B AS-P
1777. Fire-B MNB-300
1778. Fire-B Mz-01
1779. Fire-B MZ-02
1780. Fire-B PEM-01
1781. Fire-B PEM-02
1782. Fire-B PEM-03
1783. Fire-B PEM-04
1784. Fire-B PEM-05
1785. Fire-B PEM-06
1786. Fire-B PEM-07
1787. Fire-B PEM-08
1788. Fire-B PEM-09
1789. Fire-B PEM-10
1790. Fire-B PEM-11
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1791. Fire-B PEM-12
1792. Fire-B PEM-13
1793. Fire-B PEM-14
1794. Fire-B PEM-15
1795. Fire-B PEM-16
1796. Fire-B PEM-17
1797. Fire-B PEM-18
1798. Fire-B PEM-19
1799. Fire-B PEM-20
1800. Fire-B PEM-21
1801. Fire-B PEM-22
1802. Fire-B PEM-23
1803. Fire-B PEM-24
1804. Fire-B PEM-25
1805. Fire-B PEM-26
1806. Fire-B PEM-27
1807. Fire-B PEM-28
1808. Fire-B PEM-29
1809. Fire-B PEM-30
1810. Fire-B PEM-31
1811. Fire-B PEM-32
1812. Fire-B PEM-33
1813. Fire-B PEM-34
1814. Fire-B PEM-35
1815. Fire-B PEM-36
1816. Fire-B PEM-37
1817. Fire-B PEM-38
1818. Fire-B Air Compressor-02
1819. Hyatt-1 AS-P
1820. Hyatt-1 LIM-01
1821. Hyatt-1 LIM-02
1822. Hyatt-1 MicroFlo2
1823. Hyatt-1 MNB-1000-01
1824. Hyatt-1 MNB-1000-02
1825. Hyatt-1 MNB-1000-03
1826. Hyatt-1 MNB-1000-04
1827. Hyatt-1 MNB-1000-05
1828. Hyatt-1 MNB-300-01
1829. Hyatt-1 MNB-300-02
1830. Hyatt-1 MNB-300-03
1831. Hyatt-1 MNB-300-04
1832. Hyatt-1 MNB-300-05
1833. Hyatt-1 MNB-300-06
1834. Hyatt-1 MNB-300-07
1835. Hyatt-1 MNB-300-08
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1836. Hyatt-1 MNB-300-09
1837. Hyatt-1 BTU/Meter-01
1838. Hyatt-1 BTU/Meter-02
1839. Hyatt-1 MZz-01
1840. Hyatt-1 MZ-02
1841. Hyatt-1 MZ-03
1842. Hyatt-1 MZ-04
1843. Hyatt-1 MZ-05
1844, Hyatt-1 MZ-06
1845. Hyatt-1 Mz-07
1846. Hyatt-1 MZ-08
1847. Hyatt-1 MZ-09
1848. Hyatt-1 MZ-10
1849. Hyatt-1 Mz-11
1850. Hyatt-1 MZ-12
1851. Hyatt-1 MZ-13
1852. Hyatt-1 MZ-14
1853. Hyatt-1 MZ-15
1854. Hyatt-1 MZ-16
1855. Hyatt-1 MZ-17
1856. Hyatt-1 MZ-18
1857. Hyatt-1 MZ-19
1858. Hyatt-1 MZ-20
1859. Hyatt-1 MZ-21
1860. Hyatt-1 MZ-22
1861. Hyatt-1 MZ-23
1862. Hyatt-1 MZ-24
1863. Hyatt-1 MZ-25
1864. Hyatt-1 MZ-26
1865. Hyatt-1 MZ-27
1866. Hyatt-1 MZ-28
1867. Hyatt-1 MZ-29
1868. Hyatt-1 MZ-30
1869. Hyatt-1 MZz-31
1870. Hyatt-1 Mz-32
1871. Hyatt-1 Mz-33
1872. Hyatt-1 MZ-34
1873. Hyatt-1 MZ-35
1874. Hyatt-1 PEM-01
1875. Hyatt-1 PEM-02
1876. Hyatt-1 PEM-03
1877. Hyatt-1 PEM-04
1878. Hyatt-1 PEM-05
1879. Hyatt-1 PEM-06
1880. Hyatt-2 AS-P
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1881. Hyatt-2 MNB-1000-01
1882. Hyatt-2 MNB-1000-02
1883. Hyatt-2 MNB-1000-03
1884. Hyatt-2 MNB-1000-04
1885. Hyatt-2 MNB-1000-05
1886. Hyatt-2 MNB-1000-06
1887. Hyatt-2 VFD-01
1888. Hyatt-2 VFD-02
1889. Hyatt-2 VFD-03
1890. Hyatt-2 VFD-04
1891. Hyatt-2 VFD-05
1892. Hyatt-2 VFD-06
1893. Hyatt-2 Wet Meter-01
1894. Hyatt-2 Wet Meter-02
1895. Hyatt-2 MicroFlo1-01
1896. Hyatt-2 MicroFlo1-02
1897. Hyatt-2 MicroFlo1-03
1898. Hyatt-2 MicroFlo1-04
1899. Hyatt-2 MicroFlo1-05
1900. Hyatt-2 MicroNet
1901. Hyatt-2 MZ-01
1902. Hyatt-2 MZ-02
1903. Hyatt-2 MZz-03
1904. Hyatt-2 MZ-04
1905. Hyatt-2 MZ-05
1906. Hyatt-2 MZ-06
1907. Hyatt-2 Mz-07
1908. Hyatt-2 MZ-08
1909. Hyatt-2 MZ-09
1910. Hyatt-2 PEM
1911. Hyatt Ahu2-01 AS-B-36
1912. Hyatt Ahu2-01 VFD
1913. Hyatt Ahu2-03 AS-B-36
1914. Hyatt Ahu2-03 VFD
1915. Hyatt Ahu4-01 AS-B-36
1916. Hyatt Ahu4-01 VFD
1917. Hyatt Ahu4-02 AS-B-36
1918. Hyatt Ahu4-02 VFD
19109. Hyatt Ahu4-03 AS-B-36
1920. Hyatt Ahu4-03 VFD
1921. LS1 Ahu-09 AS-B-36
1922. LS1 Ahu-09 VFD
1923. LS1 Ahu-09 Flow Meter
1924. LS1 Ahu-09 Vav2-01
1925. LS1 Ahu-09 Vav2-02
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1926. LS1 Ahu-09 Vav2-03
1927. LS1 Ahu-09 Vav2-04
1928. LS1 Ahu-09 Vav2-05
1929. LS1 Ahu-09 Vav2-06
1930. LS1 Ahu-09 Vav2-07
1931. LS1 Ahu-09 Vav2-08
1932. LS1 Ahu-09 Vav2-09
1933. LS1 Ahu-09 Vav2-10
1934. LS1 Ahu-09 MNB-300
1935. LS1 Ahu-11 AS-B-36H
1936. LS1 Ahu-11 VFD
1937. LS1 Ahu-11 Flow Meter
1938. LS1-A-1 AS-P
1939. LS1-A-1 MNB-1000-01
1940. LS1-A-1 MNB-1000-02
1941. LS1-A-1 MNB-1000-03
1942. LS1-A-1 MNB-1000-04
1943. LS1-A-1 MNB-1000-05
1944, LS1-A-1 VFD-01
1945, LS1-A-1 VFD-02
1946. LS1-A-1 VFD-03
1947. LS1-A-1 VFD-04
1948. LS1-A-1 Flow Meter-01
1949. LS1-A-1 Flow Meter-02
1950. LS1-A-1 Chiller-01
1951. LS1-A-1 Chiller-02
1952. LS1-A-1 AC
1953. LS1-A-1 Tstat-01
1954, LS1-A-1 Tstat-01
1955. LS1-A-1 VAV2-01
1956. LS1-A-1 VAV2-02
1957. LS1-A-1 LIM-01
1958. LS1-A-1 LIM-02
1959. LS1-A-1 LIM-03
1960. LS1-A-1 LIM-04
1961. LS1-A-1 LIM-05
1962. LS1-A-1 LIM-06
1963. LS1-A-1 LIM-07
1964. LS1-A-1 LIM-08
1965. LS1-A-1 LIM-09
1966. LS1-A-1 MicroFlo1-01
1967. LS1-A-1 MicroFlo1-02
1968. LS1-A-1 MicroFlo1-03
1969. LS1-A-1 MicroFlo1-04
1970. LS1-A-1 MicroFlo1-05
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1971. LS1-A-1 MicroFlo1-06
1972. LS1-A-1 MicroFlo1-07
1973. LS1-A-1 MicroFlo1-08
1974. LS1-A-1 MicroFlo1-09
1975. LS1-A-1 MicroFlo1-10
1976. LS1-A-1 MicroFlo1-11
1977. LS1-A-1 MicroFlo1-12
1978. LS1-A-1 MicroFlo1-13
1979. LS1-A-1 MicroFlo1-14
1980. LS1-A-1 MicroFlo1-15
1981. LS1-A-1 MicroFlo1-16
1982. LS1-A-1 MicroFlo1-17
1983. LS1-A-1 MicroFlo1-18
1984. LS1-A-1 MicroFlo1-19
1985. LS1-A-1 MicroFlo1-20
1986. LS1-A-1 MicroFlo1-21
1987. LS1-A-1 MicroFlo1-22
1988. LS1-A-1 MicroFlo1-23
1989. LS1-A-1 MicroFlo1-24
1990. LS1-A-1 MicroFlo1-25
1991. LS1-A-1 MicroFlo1-26
1992. LS1-A-1 MicroFlo1-27
1993. LS1-A-1 MicroFlo1-28
1994, LS1-A-1 MicroFlo1-29
1995. LS1-A-1 MicroFlo1-30
1996. LS1-A-1 MicroFlo1-31
1997. LS1-A-1 MicroFlo1-32
1998. LS1-A-1 MicroFlo1-33
1999. LS1-A-1 MicroFlo1-34
2000. LS1-A-1 MicroFlo1-35
2001. LS1-A-1 MicroFlo1-36
2002. LS1-A-1 MicroFlo1-37
2003. LS1-A-1 MicroFlo1-38
2004. LS1-A-1 MicroFlo1-39
2005. LS1-A-1 MicroFlo1-40
2006. LS1-A-1 MicroFlo1-41
2007. LS1-A-1 MicroFlo1-42
2008. LS1-A-1 MicroFlo1-43
2009. LS1-A-1 MicroFlo1-44
2010. LS1-A-1 MicroFlo1-45
2011. LS1-A-1 MicroFlo1-46
2012. LS1-A-1 MicroFlo1-47
2013. LS1-A-1 MicroFlo1-48
2014. LS1-A-1 MicroFlo1-49
2015. LS1-A-1 MicroFlo1-50
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ITEM | QUANTITY LOCATION DESCRIPTION
2016. LS1-A-1 MicroFlo1-51
2017. LS1-A-1 MicroFlo1-52
2018. LS1-A-1 MicroFlo1-53
20109. LS1-A-1 MicroFlo1-54
2020. LS1-A-1 MicroFlo1-55
2021. LS1-A-1 MicroFlo1-56
2022. LS1-A-1 MicroFlo1-57
2023. LS1-A-1 MicroNet-01
2024. LS1-A-1 MicroNet-02
2025. LS1-A-1 MZ-01
2026. LS1-A-1 MZ-02
2027. LS1-A-1 MZ-03
2028. LS1-A-1 MZ-04
2029. LS1-A-1 MZ-05
2030. LS1-A-1 MZ-06
2031. LS1-A-1 MZz-07
2032. LS1-A-1 MZz-08
2033. LS1-A-1 MZ-09
2034. LS1-A-1 MZ-10
2035. LS1-A-1 MZz-11
2036. LS1-A-1 MZ-12
2037. LS1-A-1 MZz-13
2038. LS1-A-1 Mz-14
2039. LS1-A-1 MZ-15
2040. LS1-A-1 MZ-16
2041. LS1-A-1 Mz-17
2042. LS1-A-1 MZ-18
2043. LS1-A-1 MZ-19
2044. LS1-A-1 MZ-20
2045. LS1-A-1 MZz-21
2046. LS1-A-1 MZ-22
2047. LS1-A-1 PEM-01
2048. LS1-A-1 PEM-02
2049. LS1-A-1 PEM-03
2050. LS1-A-1 PEM-04
2051. LS1-A-1 PEM-05
2052. LS1-A-1 PEM-06
2053. LS1-A-1 PEM-07
2054. LS1-A-1 PEM-08
2055. LS1-A-1 PEM-09
2056. LS1-A-1 PEM-10
2057. LS1-A-1 PEM-11
2058. LS1-A-1 PEM-12
2059. LS1-A-1 PEM-13
2060. LS1-A-1 PEM-14
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2061. LS1-A-1 PEM-15
2062. LS1-A-1 PEM-16
2063. LS1-A-1 PEM-17
2064. LS1-A-1 PEM-18
2065. LS1-A-1 PEM-19
2066. LS1-A-1 PEM-20
2067. LS1-A-2 AS-P
2068. LS1-A-2 Gentec-01
2069. LS1-A-2 Gentec-02
2070. LS1-A-2 Gentec-03
2071. LS1-A-2 BTU/Meter-01
2072. LS1-A-2 BTU/Meter-02
2073. LS1-A-2 Intelligent Lighting
2074. LS1-A-2 MPM
2075. LS1-A-2 Tstat-01
2076. LS1-A-2 Tstat-02
2077. LS1-A-2 Tstat-03
2078. LS1-A-2 Tstat-04
2079. LS1-A-2 Tstat-05
2080. LS1-A-2 Tstat-06
2081. LS1-A-2 LCM-01
2082. LS1-A-2 LCM-02
2083. LS1-B-1 AS-P
2084. LS1-B-1 MNB-1000-01
2085. LS1-B-1 MNB-1000-02
2086. LS1-B-1 MNB-1000-03
2087. LS1-B-1 MNB-1000-04
2088. LS1-B-1 MNB-1000-05
2089. LS1-B-1 MNB-1000-06
2090. LS1-B-1 MNB-300-01
2091. LS1-B-1 MNB-300-02
2092. LS1-B-1 Flow Meter-01
2093. LS1-B-1 Flow Meter-02
2094. LS1-B-1 Flow Meter-03
2095. LS1-B-1 Flow Meter-04
2096. LS1-B-1 Tstat-01
2097. LS1-B-1 Tstat-02
2098. LS1-B-1 Square D
2099. LS1-B-1 Square D
2100. LS1-B-1 Gentec-01
2101. LS1-B-1 Gentec-02
2102. LS1-B-1 VFD-01
2103. LS1-B-1 VFD-02
2104. LS1-B-1 VFD-03
2105. LS1-B-1 VFD-04
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2106. LS1-B-1 VFD-05
2107. LS1-B-1 VFD-06
2108. LS1-B-1 VFD-07
2109. LS1-B-1 VFD-08
2110. LS1-B-1 Chiller-01
2111. LS1-B-1 Chiller-02
2112. LS1-B-1 LIM-01
2113. LS1-B-1 LIM-02
2114, LS1-B-1 LIM-03
2115. LS1-B-1 LIM-04
2116. LS1-B-1 LIM-05
2117. LS1-B-1 LIM-06
2118. LS1-B-1 LIM-07
2119. LS1-B-1 LIM-08
2120. LS1-B-1 MicroFlo1-01
2121. LS1-B-1 MicroFlo1-02
2122. LS1-B-1 MicroFlo1-03
2123. LS1-B-1 MicroFlo1-04
2124, LS1-B-1 MicroFlo1-05
2125. LS1-B-1 MicroFlo1-06
2126. LS1-B-1 MicroFlo1-07
2127. LS1-B-1 MicroFlo1-08
2128. LS1-B-1 MicroFlo1-09
2129. LS1-B-1 MicroFlo1-10
2130. LS1-B-1 MicroFlo1-11
2131. LS1-B-1 MicroFlo1-12
2132. LS1-B-1 MicroFlo1-13
2133. LS1-B-1 MicroFlo1-14
2134. LS1-B-1 MicroFlo1-15
2135. LS1-B-1 MicroFlo1-16
2136. LS1-B-1 MicroFlo1-17
2137. LS1-B-1 MicroFlo1-18
2138. LS1-B-1 MicroFlo1-19
2139. LS1-B-1 MicroFlo1-20
2140. LS1-B-1 MicroFlo1-21
2141. LS1-B-1 MicroFlo1-22
2142. LS1-B-1 MicroFlo1-23
2143. LS1-B-1 MicroFlo1-24
2144, LS1-B-1 MicroFlo1-25
2145. LS1-B-1 MicroFlo1-26
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